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Only modifications which change the terms and conditions of the task order are included in the
summary table below.

MODIFICATION SUMMARY:
Modification Number Description
030 The purpose of Modification 030 is as follows:

1) Change remaining references of SED to S31

2) Clarify B.8 to reference Exhibit 1 rates

3) Clarify B.9 language

4) Update Section C to align with revised CDRL requirements and
processes

5) Clarify E.2 to indicate that COR may delegate to TM

6) Update F.3 to add Turkey as OCONUS location and add language that
other OCONUS locations may be required

7) Change F.4 from COR to TM concurrence required

8) Update F.5 to align with revised CDRL requirements

9) Update F.7 to no longer require public release documents after each
modification but only upon request by the Government

10) Update F.8 to align with revised CDRL requirements

11) Correct G.8 invoice data elements

12) Revise G.10, G.11, and G.13 invoicing requirements

13) Clarify H.1 to indicate COR or TM approval is required

14) Update H.5 to align with current DD-254

15) Modify H.6 language for collection process of CACs and badges
16) Update Section J Attachment 1 Contract Data Requirements Lists
(CDRLs) signed/approved on November 20, 2018

17) Update Section J Attachment 2 Contract Security Classification
Specification (DD254) Revision 03 dated November 2, 2018

18) Various administrative grammatical corrections

007 The Purpose of Modification 007 is as follows:

1) Change “Software Engineering Directorate (SED)” to “Systems
Simulation, Software and Integration Directorate (S31)” and any
references thereof

2) Further define Paragraph H.24

3) Update to H.8 to better clarify requirements for specific training

4) Miscellaneous grammatical updates to the PWS

002 The purpose of Modification 002 is as follows:

1) Administrative changes and updates to various paragraphs within
Sections B and H including identifying the total labor hours

which includes the six month extension.

2) Update Task Order period of performance as a result of the extended
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protest to the following:
a. Base year: 1 May 2018 — 30 April 2019
b. Option year 1: 1 May 2019 — 30 April 2020
c. Option year 2: 1 May 2020 — 30 April 2021
3) Update Section B.4 to reflect correct Period of Performance and
amounts on CLINs X001 and X004 as appropriate.
4) Update Section B.5 to adjust labor hours as negotiated.

5) Update Section B.7. to identify the Government and Contractor split
fee pool and labor hour rates

6) Update Section H.8 To correct the 30 day requirement for training
completion applicable to either CAC issue or Employee performance.
This paragraph was also updated with new URLs and instructions to
access required training.

7) Update Section J Attachment 1 Updated CDRLS A006, A039, and
A041.

8) Update Section J Attachment 6 Technical Direction Guide.
9) Update Section J Attachment 11 OCI Mitigation Plan Revision A
10) Update Section J Exhibit 1 Pricing Template V2

All other terms and conditions remain unchanged.
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SECTION B
SUPPLIES AND SERVICES PRICE/COSTS

B.1 SERVICES BEING ACQUIRED

The work shall be performed in accordance with all Sections of this Task Order (TO) and the
Contractor’s basic contract, under which the resulting TO will be placed. An acronym /
abbreviation document is in Section J, Attachment 13.

B.2 CONTRACT ACCESS FEE

General Services Administration’s (GSA) operating costs associated with the management and
administration of the OASIS contract are recovered through a Contract Access Fee (CAF). The
amount of CAF is 0.1 percent or 0.001 of the total price/cost of Contractor performance. The
Government will obligate funding to the CAF Contract Line Item Numbers (CLINs), and the
Contractor shall use the CAF CLINSs to collect these fees in accordance with the OASIS contract.

B.3 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S
OBLIGATION

Incremental funding in the amount of $§ SEE SCHEDULE for CLINs X001 through X004 is
currently obligated and available for payment by the Government. Additional incremental
funding for these CLINs will be obligated and available for payment by the Government as the
funds become available. The estimated period of performance covered by the allotments for the
subject CLINSs is from award through period of performance completion. The TO will be
modified to add funds incrementally up to the maximum of $575,055,513.51 over the
performance period of this TO. These allotments constitute the estimated cost for the purpose of
Federal Acquisition Regulation (FAR) Clause 52.232-22, Limitation of Funds, which applies to
this TO on both a CLIN and a Technical Direction (TD) basis.

When the level-of-effort (LOE) required under any TD is completed, and that work is within the
total estimated cost, the Contractor shall be entitled to payment of fixed fee for that TD. The
Contractor may present, with its monthly vouchers for costs, a fee voucher in an amount bearing
an equal allocation of the total fixed fee per unit of LOE (i.e. all labor hours awarded across all
OASIS labor categories per labor CLIN/TD) as a certification of LOE funded and expended
relative to the total LOE awarded per labor CLIN/TD. However, after payment of 85 percent of
the fixed fee for the total TO, the CO may withhold further payment of fixed fee until a reserve
shall have been set aside in an amount which the Contracting Officer (CO) considers necessary
to protect the interest of the Government. This reserve shall not exceed 15 percent of the total
fixed or $100,000, whichever is less.

B4 TASKORDER PRICING
The Contractor shall perform the effort required by this TO on a Cost-Plus-Fixed-Fee (CPFF)
Term basis for CLINs 0001, 1001, and 2001.

The Contractor shall perform the effort required by this TO on a Cost Reimbursable (CR) basis
for CLINs 0002, 1002, 2002 and CLINS 0003, 1003, and 2003 on a Not-to-Exceed (NTE) basis.
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CAFs shall be provided on a NTE basis for CLINs 0004, 1004, and 2004.

Base Period: 05/01/2018 to 04/30/2019

CPFF (TERM) — LABOR:

Section C applicable
sections to LABOR

CLIN | Description Estimated Cost Fixed Fee Total Estimated
(NTE 10%) Cost Plus Fixed Fee
o001 | Reterence Al | NI | R | DI

COST REIMBURSEMENT — (NO-FEE):

MOU (.10%)

CLIN Description Total Ceiling Cost
(NTE)

0002 Travel — reference all applicable sections to travel. $6,000,000.00
(Travel Indirect Burden %) See Exhibit 1

0003 Equipment and Materials — reference all applicable sections | $20,000,000.00
to equipment and material. (Material Handling Rate %)
See Exhibit 1

CONTRACT ACCESS FEE:
CLIN Description Total Ceiling Cost
0004 | Contract Access Fee (NOTE: IAW Army/GSA OASIS (0) @) ]

Total Ceiling Base Period CLINs: $162.868.084.24

Option Period 1: 05/01/2019 to 04/30/2020

CPFF (TERM) — LABOR:

CLIN | Description Estimated Cost Fixed Fee Total Estimated
(NTE 10%) Cost Plus Fixed Fee
001 | Reterence At | MR | IR | N
Section C applicable
sections to LABOR
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COST REIMBURSEMENT — (NO-FEE):

CLIN Description Total Ceiling Cost
(NTE)

1002 Travel — reference all applicable sections to travel. $6,000,000.00
(Travel Indirect Burden %) See Exhibit 1

1003 Equipment and Materials — reference all applicable sections | $20,000,000.00
to equipment and material. (Material Handling Rate %)
See Exhibit 1

CONTRACT ACCESS FEE:

CLIN Description Total Ceiling Cost

1004 | Contract Access Fee (NOTE: IAW Army/GSA OASIS QI
MOU (.10%)

Total Ceiling Option Period 1 CLINs: $193.724.473.83

Option Period 2: 05/01/2020 to 04/30/2021

CPFF (TERM) — LABOR:

CLIN | Description Estimated Cost Fixed Fee Total Estimated
(NTE 10%) Cost Plus Fixed Fee
2000 | Reference Al | RN | | IR
Section C applicable
sections to LABOR

COST REIMBURSEMENT — (NO-FEE):

to equipment and material. (Material Handling Rate %) See
Exhibit 1

CLIN Description Total Ceiling Cost
(NTE)
2002 Travel — reference all applicable sections to travel. _
(Travel Indirect Burden %) See Exhibit 1
2003 Equipment and Materials — reference all applicable sections _
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CONTRACT ACCESS FEE:
CLIN Description Total Ceiling Cost

2004 | Contract Access Fee (NOTE: IAW Army/GSA OASIS (b)) |
MOU (.10%)

Total Ceiling Option Period 2 CLINs: |Gz
GRAND TOTAL ALL CLINS: _

B.5 LEVEL OF EFFORT - TERM (COST REIMBURSEMENT)
The total level of effort (LOE) procured during the total term of this TO, if all options are
exercised, 1s -lab01'-h01n‘s of direct labor including authorized subcontract labor, if any.

Table B.5 Labor hours

Period CLIN Hours
Base 0001 (b)) |
Option 1 1001 -
Option 2 2001 (b)) |
6-month Ext 3001 RION
Total -

The Contractor shall not, under any circumstances, exceed 100 percent (100%) of the total level
of effort specified in this TO and on an individual TD basis. The estimated composition of the
total man-hours of direct labor is defined in Exhibit 1, Pricing Template. FAR Clause 52.232-
22, "Limitation of Funds" applies to this incrementally funded TO. Nothing in this clause
amends the rights or responsibilities of the parties hereto under that clause.

The Government will review the man-hours expended throughout each TO period, and may
adjust the stated level of effort to reflect the Government’s actual need. In the event that less than
100% of the established LOE of each stated period in the TO is expended prior to the end of the
performance period, the Government reserves the right and shall have the option of:

® Requiring the Contractor to continue performance via additional funding, subject to the
provisions of the FAR Clause 52.232-22, as applicable, until the effort expended equals
100% of the established Level of Effort; or

e Effecting a reduction to the fixed fee in direct proportion by which the total expended
man-hours is less than 100% of the established LOE. The fixed fee will, under those
circumstances, be adjusted downward in direct proportion to the percentage of
undelivered hours. For example, if twelve percent (12%) of the hours will be undelivered
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during a TO period, the fixed fee shall be reduced by 12%. However, the total level of
effort is based upon the estimated location ratio of 75% Government site and 25%
Contractor site for each performance period in accordance with B.7 (Fixed Fee). Any
downward adjustments to the fixed fee will not be made at the total TO LOE hours for
the performance period, but rather will be in accordance with the hours and fixed fee pool
established for either the Government site or Contractor site as detailed in B.7 (Fixed
Fee) Tables 1.1 and 1.2.

The Contractor agrees that effort performed in fulfillment of LOE obligations under this TO shall
include only verifiable effort in direct support of the work specified. It shall not include efforts
such as work performed in transit to or from an employee's usual workplace, work during
lunchtime activities or effort performed at other non-work locations. In performing requirements
of the TO via the TD process, the Contractor may use any reasonable combination of hours for
the labor categories in Section B of this TO to support work performed for Section C of this TO.

The Contractor shall notify the CO immediately in writing whenever it has reason to believe that:

o The LOE (on a TD-by-TD basis) the Contractor expects to incur in the next sixty (60)
days, when added to the level of effort previously expended in the performance of that
TD, will exceed 75% of the level of effort established for that TD; or

o The LOE required to perform a particular term TD will be greater than the level of effort
established for that TD.

As part of the notification, the Contractor shall provide the CO a revised estimate of the level of
effort required to perform the TD. As part of the notification, the Contractor also shall submit
any proposal for adjustment to the estimated cost and fixed fee that it deems would be equitable
if the Government were to increase the level of effort as proposed by the Contractor.

B.6 OASIS LABOR CATEGORIES

Offerors shall not deviate from the OASIS labor categories defined in Section J, Exhibit 1.
Offeror’s and subcontractor’s internal labor shall be mapped to existing OASIS labor categories
in Section J, Exhibit 1. Labor categories proposed for specialized professional services shall be
captured in the composite labor category rate buildup and shall map to the OASIS labor
categories defined in Section J, Exhibit 1.

B.7 FIXED FEE

The fixed fee, as specified in Section B of this TO, subject to any adjustment required by other
provisions of this TO, will be realized in installments. The fixed fee pool will be established at
time of award and based on the appropriate TO performance period as identified in Exhibit 1.
While the work will be predominantly performed at the Government’s site, there may be times
when a Contractor’s site will need to be utilized. The ratio of the location selection is estimated
at 75% Government site and 25% Contractor site for each performance period. Based upon this
estimate, and in accordance with Exhibit 1, the total number of hours, fixed fee pool, and fixed
fee per hour rate for Government site work is established in Table 1.1 below. The total number
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of hours, fixed fee pool, and fixed fee per hour rate for Contractor site work is established in
Table 1.2 below.

Table 1.1 Fixed Fee Pool and Rate Per Hour (Government Site)
Performance Period # Hours Total Fee Pool FF/Hr

Base Year

Option Year 1
Option Year 2

Table 1.2 Fixed Fee Pool and Rate Per Hour (Contractor Site)
Performance Period # Hours Total Fee Pool

Base Year

Option Year 1
Option Year 2

The Contractor shall be paid the fixed fee per hour rate according to site location in accordance
with Tables 1.1 and 1.2 above. However, in the event the total number of hours is expended for
either the Government or Contractor site, the allocation will need to be reviewed and adjustments
made to the rates in Tables 1.1 and 1.2 prior to submitting estimates for any subsequent TDs.
Any adjustments will be effective for all subsequently issued TDs and is not retroactive in
application. Furthermore, in the event it becomes necessary to perform and manage the
Contractor site work utilizing an integrated “One Team” approach with all subcontractors
performing work at a Contractor site location, the Government and Contractor agree the
allocation may need to be reviewed and a decision with respect to adjustments to the rates in
Tables 1.1 and 1.2 may need to be made prior to submitting an estimate for the affected TD.

The fixed fee will be paid not more frequently than monthly based on the allowable cost. The
amount of each such fixed fee installment shall be in the same ratio as the net direct labor hours
expended during the installment period are to the total stated direct labor level of effort in hours
based upon Tables 1.1 and 1.2 above. Payment shall be made in accordance with FAR Clauses
52.216-7, “Allowable Cost and Payment”, and 52.216-8, “Fixed Fee”.

In the event of termination of the work in accordance with the FAR Clause 52.249-6,
“Termination (Cost Reimbursement)”, or the failure of the Government to allot sufficient funds
to complete the work in accordance with 52.232-22, “Limitation of Funds”, the fixed fee shall be
determined by mutual agreement equitably to reflect the portion of the work performed.

B.8 TRAVEL INDIRECT BURDEN/MATERIAL HANDLING RATE

The Contractor’s indirect/material handling rates may be applied in accordance with the
Contractor’s disclosed accounting practices. The indirect/material handling rates over the annual
term of the TO shall be the fixed rates specified in Exhibit 1 (Pricing Template). If no
indirect/material handling rate 1s allowable in accordance with the Contractor’s disclosed
accounting practices, no indirect/material handling rate shall be applied to or reimbursed on these
costs.
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B.8.1 TRAVEL INDIRECT BURDEN

The Contractor’s travel indirect burden rates may be applied in accordance with the Contractor’s
disclosed accounting practices. The travel indirect burden rates over the annual term of the TO
shall be fixed at the specified rates in Exhibit 1 (Pricing Template). If no travel indirect burden
rate is allowable in accordance with the Contractor’s disclosed accounting practices, no travel
indirect burden rate shall be applied to or reimbursed on these costs. If no rate is specified in
Exhibit 1, no rate shall be applied to or reimbursed on these costs.

B.8.2 MATERIAL HANDLING RATE

The Contractor’s material handling rates may be applied in accordance with the Contractor’s
disclosed accounting practices. The material handling rates over the annual term of the TO shall
be fixed at the specified rates in Exhibit 1 (Pricing Template). If no material handling rate is
allowable in accordance with the Contractor’s disclosed accounting practices, no material
handling rate shall be applied to or reimbursed on these costs. If no rate is specified in Exhibit 1,
no rate shall be applied to or reimbursed on these costs.

B.9 INDIRECT RATE CEILINGS (LABOR)

Notwithstanding the allowable cost and payment clause and any other clause in this TO
pertaining to accounting and cost reimbursement, the Contractor shall be reimbursed at the
indirect burdens set forth in Exhibit 1 (Pricing Template) and the successful Offeror’s cost
proposal.

Any indirect costs incurred in excess of amounts calculable based on the proposed indirect
ceiling rates are mutually agreed to be unallowable and shall be accounted for in accordance with
FAR 31.201-6. Any indirect costs incurred less than amounts calculable based on the proposed
indirect ceiling rates are mutually agreed to be forfeited by the government.

As part of the total estimated value of this contract, both the Government and the Contractor
agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount at the time of final contract closeout as the result of future indirect rate adjustments. The
term "residual dollar amount" shall include all money that would otherwise be owed to either
party at the end of the contract, except that, amounts connected in any way with taxation,
allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining
residual dollar amounts, offsets of money owed by one party against money that would otherwise
be paid by that party might be considered to the extent permitted by law.

This agreement to waive entitlement to residual dollar amounts has been considered by both
parties. It is agreed that the administrative costs for either party associated with collecting such
small dollar amounts could exceed the amount to be recovered. The nature of the S3I business
model potentially creates hundreds of relatively small contingent liabilities for current S31
customers in the long-term for minor indirect adjustments and is not mutually beneficial.

B.10  ORDER OF PRECEDENCE

This TO is subject to the terms and conditions provided in the Contractor’s OASIS basis contract
award as well as those outlined in this TO. The Government hereby incorporates (by reference)
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the Contractor's order proposal. In the event of an inconsistency between documents, the
following order of precedence shall apply:

1. OASIS basic contract

2. TO Performance Work Statement (PWS)

3.TD

4. TO Attachments, drawings, etc. associated with the PWS
5. Contractor's Task Order proposal

B.11 BETTERMENTS

Betterments if any, in the Contractor's Task Order Proposal which exceed the minimum
performance requirements identified in the TO PWS and associated documents shall be
considered the new "minimum" performance requirements upon award and shall be met by the
Contractor.

(END OF SECTION B)
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SECTION C
PERFORMANCE

C.1 PERFORMANCE REQUIREMENTS
The Contractor shall perform work in accordance with the Section C and provide all deliverables
and reports in accordance with TO requirements.

C.1.1 INTRODUCTION

Work is to be accomplished for the Systems Simulations, Software and Integration (S3I)
Directorate, formerly known as the Software Engineering Directorate (SED), US Army
Research, Development and Engineering Command (USA RDECOM), herein referred to as
Client(s), through the General Services Administration (GSA), Federal Acquisition Service
(FAS), Assisted Acquisitions Services Division (AASD), Southeast Sunbelt Region.

C.2 SCOPE

The objective of this effort is to acquire systems engineering and computer resource engineering
support within the domain of Strategic Systems for the S3I Directorate , Aviation and Missile
Research, Development, and Engineering Center (AMRDEC), USA RDECOM. The acquired
support will span the entire life cycle of systems for which S3I has responsibility. S31 customers
include Department of Defense (DoD) components, other Federal government agencies,
Cooperative Research and Development and Education Agreement partners, and Foreign
Military Sales. Life cycle support is defined as the activity necessary to define concepts, define
requirements, plan, manage, develop, sustain, modify, improve, test, train, field, and retire
systems and system computer resources in a time frame necessary to meet customer needs.

The S3I has development and support responsibilities for several weapon systems and related
support systems within the Strategic Systems domain which is defined as, primarily, S31 support
activities for Combatant Commanders and Agencies (such as AMC, MDA, Homeland Security,
Program Executive Office Enterprise Information Systems (PEO EIS), TRANSCOM,
INSCOM,) and related FMS efforts or other entities and DoD services where these activities
intersect. Representative examples of the Strategic Systems domain include:

Strategic Missiles and Targets
Launchers

Strategic Radars

Exo/Indo Atmospheric Threats
Data Mining and Visualization
Condition Based Maintenance
Logistics Software

PEO/PM Planning Support Systems
Intelligence/Surveillance

Virtual Operations Centers

Item Unique Identification Systems
Automatic Identification and Data Capture
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Automated Maintenance and Test Equipment

Command, Control and Communications

Interoperability

Communications & Data Links

Support equipment

Technology that is planned to be integrated on Strategic systems

Additionally, some cross domain effort based on conceptualization and/or prototyping shall be
required.

C.3 PERFORMANCE REQUIREMENTS

The contractor shall perform the tasks described within the contents of this PWS and provide the
labor and materials to provide the services specified below, which will be further delineated in
written Technical Directions (TD) and other supplemental documents as authorized by the
contracting officer's representative (COR). Information in the TDs may contain plans, including
any drawings or specifications, software documentation, schedules, documentation and
development requirements, required process, CDRLs, tools, reviews, appropriate PWS
paragraphs and required data formats. The TDs will clearly define each task and will be prepared
in sufficient time for the contractor to plan and respond. These documents will be supplemented
by schedule and verbal information that will be updated as often as changing requirements
dictate. The contractor shall provide technical/engineering support in life cycle software/systems
engineering support of weapon systems, subsystems, and/or components to the S3I acquisition
community, the US Army, and other customers (DoD, private industry, Joint Services, and
foreign governments) for weapon system research, development, production, and post-
deployment activities. These efforts are conducted primarily at Redstone Arsenal but support is
also provided at other Continental United States (CONUS) and Outside CONUS (OCONUS)
sites to include Combat theaters on a temporary duty basis.

The TD will identify a point of contact for the specified efforts.

The government on-site laboratories and functional areas to be supported consists of the areas
identified in the information provided in the GSA Virtual Reading Room as well as any
laboratories and functional areas that may, at some future date during the Period of Performance
of this TO, come under the control of the S3I for Strategic Systems efforts.

C.3.1 PROGRAM MANAGEMENT SERVICES

C.3.1.1The Contractor shall provide program management, support, and administration for
individual tasks under this effort as well as the overarching program, and all tasks associated
with the management of the overall program. This includes but is not limited to coordinating
with S31 facilities, support for visit requests and building access, property transfers, lab
management and material purchasing through the Government purchase system.
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C.3.1.2The Contractor shall prepare and deliver Technical Direction Management Plans
(TDMPs). The TDMP will be used by the Government to ensure that the contractor support is
planned, executed, and effectively integrated into each S3I project. The TDMP will include at a
minimum, the following elements: organizational structure and personnel interfaces, and
technical approach/methodology..

C.3.1.3The Contractor shall include a contract work breakdown structure (WBS) in the TDMP.

C.3.1.4The Contractor shall include a list of task specific Government Furnished Equipment
(GFE) in the TDMP. Task specific GFE does not include general office equipment.

C.3.1.6 The Contractor shall include Cost Breakdown in the TDMP.
C.3.1.8The Contractor shall include quality measures in the TDMP.
C.3.1.9The Contractor shall include other resource requirements in the TDMP.

C.3.1.10 The Contractor shall participate in the development of the Government's Project Plan
(PP) for programs using the EPIC Process.

C.3.1.11 The Contractor shall participate in meetings, reviews, inspections, and audits and make
presentations and provide resources for the reviews/audits/sprint reviews/scrums.

C.3.1.12 The Contractor shall plan, conduct, and execute a review for all contract activities
quarterly. The quarterly review is estimated to be up to one-half day duration at a Government
site at RSA, AL.

C.3.1.13 The Contractor shall participate in reviews as defined in the Project Plan for programs
using the EPIC process. The following are examples of reviews that may be included based on
requirements of the project being supported:

a. System/Software Requirements Review (SRR)
b. System/Software Design Review (SDR)

c. Software Specification Review (SSR)

d. Preliminary Design Review (PDR)

e. Critical Design Review (CDR)

f. In-Process Review (IPR)

g. Test Readiness Review (TRR)

h. Functional Configuration Audit (FCA)

i. Physical Configuration Audit (PCA)

j- Formal Qualification Review (FQR)

C.3.1.14 The Contractor shall prepare and provide a Monthly Progress and Status Report for all

issued TDs. The progress/status report will include information pertaining to cost,
accomplishments, risks, impediments/issues, etc.
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C.3.1.15 The Contractor shall participate in meetings as defined in the TD. The following are
examples of meetings that may be included based on requirements of the project being
supported:

Project Kickoff Meetings
Regular Team Meetings
Customer/Stakeholder Meetings
Sprints/Scrums/Kanban events

poow

C.3.1.16 The Contractor shall execute and manage projects in compliance with S31I policies and
procedures for programs using the EPIC process.

C.3.1.17 The Contractor shall provide a cost and performance management system. The cost and
performance management system will include, at a minimum, period of performance, current and
accurate cost information, actual dollars and hours spent, remaining dollars and hours, personnel
assignments to include employee name, company, labor category and hours, burn out dates by
employee name and invoice summaries. All information will be available per Technical Monitor
and Technical Direction Number (TDN). The contractor shall provide access to the cost and
performance management system for all COs, CORs, and TMs.

C.3.1.18 The Contractor shall develop, track, monitor, and control program schedules for
meeting program commitments. The schedules shall be input into the government’s schedule
management tools. Schedules may include Integrated Master Schedules, milestone schedules,
inch stone stones, and sprint plans. Tools used by individual projects include Wikis, JIRA,
Microsoft Project, etc.

C.3.1.19 The Contractor shall provide technical expertise in all areas of inventory control,
accountability and location of equipment within the offices and laboratories.

This includes but is not limited to preparation of temporary hand receipts and property passes,
equipment turn-in, sub-hand receipts, annual 100 percent physical inventories, and transportation
of equipment between locations.

C.3.1.20 The contractor shall maintain communications security (COMSEC) accountability of
key material (KEYMAT) used for testing in accordance with AMRDEC guidance and provide
key fill support for functional testing of Controlled Cryptographic Items (CCI) on the platforms
which utilize CCI.

C.3.1.21 The contractor shall support technology transfer programs. This includes but is not
limited to Cooperative Research and Development Agreements (CRADA), Educational
Partnership Agreements (EPA), and Bailment Agreements. Some tasks may be performed in
partner facilities.

C.3.2 SYSTEM ENGINEERING SERVICES.
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C.3.2.1 The Contractor shall prepare and update the System Engineering Management Plan
(SEMP).

(.3.2.2 The Contractor shall apply the systems engineering process throughout the project.

(.3.2.3 The Contractor shall perform systems requirements analysis and development. The
requirements shall be input into the government’s requirements management tools.

Tools used by individual projects include DOORS, Test Track Pro, Dimensions RM, Wikis, IBM
Rhapsody Gateway, etc. Systems requirement analysis may also be based on change requests to
prior versions for sustainment activities.

(.3.2.3.1 The Contractor shall prepare and execute system requirements reviews.
Reviews may include SRR, Peer Reviews, etc.

(.3.2.3.2 The Contractor shall conduct market research and evaluate potential use and
application of Non-Developmental and commercial off the shelf items.

C.3.2.3.3 The Contractor shall conduct assessments of existing systems/software to provide
recommendations on product enhancements and improvements.

(.3.2.3.4 The Contractor shall analyze existing tactical systems to capture requirements and
design.

C.3.2.3.5 The Contractor shall conduct human factors engineering analyses.
C.3.2.4 The Contractor shall develop and maintain bidirectional traceability between
software/system engineering products to ensure delivered products meet system and performance

requirements.

C.3.2.5 The Contractor shall develop and analyze system level architectures and lower level
decomposed architectures to meet system and performance requirements.

C.3.2.6 The Contractor shall evaluate, develop, maintain, and implement a system design for the
requirements. The design shall be input into the government’s design tools.

Tools used by individual projects include IBM Rhapsody, Enterprise Architect, Wikis, etc.

C.3.2.6.1 The Contractor shall prepare and execute system design reviews. Reviews may include
Peer Reviews, In Process Reviews, PDR, CDRs, sprints, scrums, Kanban reviews, etc.

C.3.2.7 The Contractor shall integrate and install systems, subsystems, hardware, and software
for product development, tests, and fielding. Integrated components include GOTS, COTS, or
other provided equipment and information.

C.3.2.8 The Contractor shall conduct system performance analysis and provide analysis reports.

C.3.2.9 The Contractor shall participate in testing for the Government's system baselines.
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C.3.2.10 The Contractor shall participate in the System/Software/Hardware Safety activities for
a program.

C.3.2.11 The Contractor shall participate in the Information Assurance and Cyber Security
activities for a program. Contractor participation in Information Assurance and Cyber Security
includes documenting Standard Operating Procedures (SOPs), following/implementing
Army/DoD STIGs, following/implementing security procedures/regulations, documenting
technical information (e.g., design, architecture), comply with TTPs, and generate and maintain
other artifacts to support the accreditation process (e.g., appointment letters, certifications of
training, network diagrams, hardware/software lists)

C.3.2.11.1 The Contractor shall support preparation of accreditation packages.
Accreditation packages include DIACAP, RMF, etc.

(.3.2.12 The Contractor shall participate in Interoperability Engineering activities for a
program.

C.3.2.13 The Contractor shall participate in Independent Verification and Validation (IV&V)
activities for a program.

C.3.2.14 The Contractor shall participate in the Materiel Release activities for a program.
Refer to Army Regulation 700-142 for Materiel Release.

C.3.2.15 The Contractor shall develop, install, checkout, and maintain tactical, Government-
owned, and commercial hardware and software as part of the System/Software Support
Environment (SSSE).

C.3.2.16 The Contractor shall operate and maintain the systems/software/hardware.

C.3.3 SOFTWARE ENGINEERING SERVICES.

C.3.3.1 The Contractor shall prepare and update the Government's Software Development Plan
(SDP) for individual S3I software/systems.

C.3.3.2 The Contractor shall perform software requirements analysis and development to meet
S3I customer requirements for software/systems. The requirements shall be input into the
government’s requirements management tools. Tools used by individual projects include
DOORS, Test Track Pro, Dimensions RM, Wikis, etc.

C.3.3.2.1 The Contractor shall prepare and execute software requirements reviews.
Reviews may include SRR, Peer Reviews, sprints, scrums, Kanban reviews, etc.

C.3.3.3 The Contractor shall evaluate, develop, maintain, and implement a software design for

the requirements of systems/software. The design shall be input into the government’s design
tools. Tools used by individual projects include IBM Rhapsody, Enterprise Architect, Wikis, etc.
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(.3.3.3.1 The Contractor shall prepare and execute software design reviews. Reviews may
include Peer Reviews, In Process Reviews, PDR, CDR, Inception Reviews, Elaboration
Reviews, Construction Reviews, daily standups, sprint reviews, sprint planning, etc.

C.3.3.4 The Contractor shall perform code and script development and unit testing for the
design. The code and scripts shall be input into government source code version control systems.
The code shall be documented and developed in accordance with the project’s coding standards.
Programming languages used include C, C++, C#, FORTRAN, Ada, Java, HTML, Angular,
ATLAS, Labview/LabWindows CVI, MATLAB, PHP and other languages as dictated by the
program requirements. Source code version control systems include Perforce, Subversion,
Dimensions CM, Surround SCM, and others. Platforms include but are not limited to Microsoft
Windows environments, Linux/UNIX variants, Real Time operating systems such as VxWorks,
LynxOS, Integrity, and Android and iOS operating systems.

(.3.3.4.1 The Contractor shall participate in the creation, operation, and maintenance of the
Government's Software Development Environment for individual S3I software/systems. This
includes management of Software Licenses/Renewals.

C.3.3.5 The Contractor shall perform software testing and verification. Test procedures and
results shall be input in the government’s test tracking tools. Testing may include unit tests,
integration tests, continuous automated tests, code quality/standard conformance verification,
and formal qualification/acceptance tests. Tools used by individual projects include Test Track
Pro, Wikis, JIRA, Verify, Understand, Clockwork, Code Peer, Expect, etc.

C.3.3.6 The Contractor shall design, analyze, evaluate, develop, operate, maintain, and verify
Simulations and Support Software for S31 supported systems. Simulation and Support software
examples include constructive, virtual, distributed, hardware-in-the-loop and live simulations,
test drivers, instrumentation, emulators/simulators, system models, code analysis tools, data
collection and analysis tools to support to the design, development, and testing of a
product/system.

C.3.3.6.1 The Contractor shall develop models and representations of systems, subsystems,
platforms, terrain, environment, endo/exo-atmospheric threats, and effects in simulation

appropriate formats, to populate virtual and constructive environments.

C.3.3.7 The Contractor shall perform maintenance of system software for S31 supported
systems. Software maintenance includes bug fixes enhancements, and updates.

C.3.3.8 The Contractor shall design, develop, update and maintain databases. This includes but
is not limited to database design, database entry, and data base management. The databases are

built in but not limited to SQL server, Oracle and Coherence.

C.3.3.9 The Contractor shall develop statistics tracking applications. The Contractor shall collect
and report product, user interface, and customer statistics in dashboard or report format.

3.3.10 The Contractor shall collect assessment data. This includes surveys and data feeds.
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C.3.3.11 The Contractor shall design, develop, update and maintain database environments for
development, integration, beta test, and production.

C.3.3.12 The Contractor shall interface software with new and existing commercial and tactical
software and hardware.

C.3.3.13 In coordination with S3I Configuration and Data Management (CADM) office, the
Contractor shall create release builds for software testing and fielding.

C.3.4 HARDWARE ENGINEERING SERVICES.

C.3.4.1 The Contractor shall prepare and update the Government's Hardware Development Plan
(HDP) for all systems that S31 has responsibility.
C.3.4.2 The Contractor shall perform hardware requirements analysis and development.

C.3.4.2.1 The Contractor shall prepare and execute hardware requirements reviews. Reviews
may include Hardware Requirement Review (HRR), Peer Reviews, etc.

C.3.4.3 The Contractor shall implement, evaluate, develop, and maintain hardware designs for
the requirements of systems/software. Hardware designs include mechanical structures and
boxes, printed circuit boards, cables, and other hardware items as dictated by the program
requirements.

C.3.4.3.1 The Contractor shall prepare and execute hardware design reviews. Reviews may
include Peer Reviews, In Process Reviews, PDR, CDR, daily standup, etc.

C.3.4.4 The Contractor shall build, fabricate, maintain, repair, and checkout system hardware
and cabling. Hardware implementation includes brass boards, prototypes,
demonstration/evaluation/orientation units, automated test equipment, test fixtures, and training
devices for use in technical reviews, testing/qualification, configuration audits, production prove
out and other program requirements/milestones as dictated by program requirements. This task
may include soldering.

C.3.4.5 The Contractor shall perform testing and verification of hardware. Hardware testing may
include initial system/subsystem checkout, integration testing, production prove out, and formal
acceptance testing.

(.3.4.6 The Contractor shall update, maintain, and repair fielded system hardware.

C.3.4.7 The Contractor shall design and develop recommended component
replacements/improvements for obsolete system hardware components.

C.3.4.8 RESERVED

C.3.4.9 RESERVED
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(.3.4.10 The Contractor shall perform Additive Manufacturing. This includes proper safety
procedures.

C.3.4.10.1 The Contractor shall track and manage all materials used for Additive
Manufacturing.

C.3.4.11 The Contractor shall develop, update and maintain the hardware drawing package. The
hardware drawing package may include but are not limited to mechanical drawings (3D model
file and 2D files), 3D graphic files, 3D image data, 2D and 3D design data and metadata, Gerber
files for circuit boards (copper layers, solder mask, legend, etc.), cable drawings, parts lists,
assembly drawings, schematics, and cable interconnection drawings. Standard ASME Y 14.5 for
drawing packages.

C.3.4.12 The Contractor shall operate, update and maintain the hardware development and
maintenance environment. This includes maintenance of the software licenses, equipment, and
storage.

C.3.4.13 The Contractor shall develop interfaces with commercial and tactical hardware.

C.3.4.14 The Contractor shall support Physical Configuration Audits to validate the mechanical
drawings.

C.3.4.15 The Contractor shall develop and maintain Field Programmable Gate Array (FPGA)
and microcontroller firmware.

C.3.5 TEST ENGINEERING SERVICES.

C.3.5.1 The Contractor shall produce and maintain test plans, test descriptions, and test reports
for systems, subsystems, hardware, and software.

C.3.5.1.1 The Contractor shall prepare and execute test reviews. Reviews may include TRR,
Post-Test Review, etc.

C.3.5.2 The Contractor shall participate in the development, operation, and maintenance of the
Test Environment. Test Environments may include automated test equipment, instrumentation,
software test tools, tactical test beds/system representations, commercial test tools,
stimulation/emulation systems, communications/networks, analysis tools, and software licenses.

C.3.5.2.1 The Contractor shall produce and update the Government's Test Environment
Development Plan.

C.3.5.2.2 The Contractor shall perform test environment requirements analysis and
development.
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C.3.5.2.2.1 The Contractor shall prepare and execute test environment requirements reviews.
Reviews may include Test Environment Requirement Review, Peer Reviews, etc.

C.3.5.2.3 The Contractor shall evaluate, develop, implement, and maintain the test environment
requirements into a test environment design.

C.3.5.2.3.1 The Contractor shall execute and prepare test environment design reviews. Reviews
may include Peer Reviews, In Process Reviews, PDR, CDR, daily standup, sprint review, sprint
planning, etc.

C.3.5.2.4 The Contractor shall build, checkout, and operate the test environments. Hardware
implementation can include building of hardware for prototypes, demonstration/evaluation units,
technical review entrance/exit criteria, testing/qualification, configuration audits, and other
program requirements/milestones.

C.3.5.2.5 The Contractor shall perform verification of the Test Environment.
C.3.5.2.6 The Contractor shall update and maintain the test environments.
C.3.5.3 The Contractor shall execute test plans for systems, subsystems, hardware, and software.

C.3.5.4 The Contractor shall provide support for early customer/user evaluations,
demonstrations, interoperability tests/events, certification tests, operational testing, Warfighter
experiments/evaluations/exercises, human factors optimization, and personnel performance.
Certification and interoperability tests, include Army and Joint Interoperability Certification
Tests, Tactical Data Link Interface Tests.

C.3.5.4.1 The Contractor shall participate in the planning, execution, and analysis for test
events. Events include planning meetings/conferences, site surveys, requirements reviews,
system setup/integration/troubleshooting/checkout, system operation, and posttest
reviews/analysis meetings.

C.3.5.5 The Contractor shall perform environmental and vibration testing on systems and system
components.

C.3.6 TRANSITION SUPPORT SERVICES.

C.3.6.1 The Contractor shall assess supportability, suitability, and availability for hardware and
software system components, technical data packages, development environments, test
environments, and support tools. J-STD-016 will be used for reference and information only.
Refer to DA Pamphlet 700-127 for supportability considerations.

C.3.6.1.1 The Contractor shall document supportability findings, deficiencies, and risks for

systems to be transitioned. Report types include Software Supportability Assessment Reports and
Software Suitability Assessment Reports.
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C.3.6.2 The Contractor shall update and prepare Transition Plans, Post Deployment Software
Support (PDSS) Plans, and Post Production Software Support Plans for systems/software being
transitioned to S31.

C.3.6.3 The Contractor shall transition, establish, and develop the SSSE hardware and software
environments for systems to be transitioned to S3I. This includes but is not limited to software
licenses, tactical hardware, simulation environments, and other support equipment.

C.3.6.3.1 The Contractor shall demonstrate the capability of the development environment to
replicate the software.

(.3.6.3.2 The Contractor shall verify replicated software products for conformance to
procedures and expected test results.

C.3.7 FIELDING AND USER SUPPORT SERVICES.

C.3.7.1 The Contractor shall support the S3I CADM office in the preparation, distribution, and
delivery of software, systems, and support products for end user systems. Distribution may
include physical media or electronic methods based on program requirements.

C.3.7.1.1 The Contractor shall support the CADM office in the preparing and updating
distribution records of software versions installed on end user hardware.

C.3.7.1.2 The Contractor shall control and track specified parts, fielded units, and hardware
maintenance in the governments tracking tools.

C.3.7.2 The Contractor shall coordinate and schedule fielding of systems updates for end users.

C.3.7.3 The Contractor shall assemble, install, configure, and deliver software, systems, and kits
for end user systems.

C.3.7.4 The Contractor shall provide operational support and field support including deployment
of the system/software for local and remote locations. Remote locations span all theaters of
operations, CONUS and OCONUS.

C.3.7.5 The Contractor shall design, develop, configure, manage and maintain the networks and
the network infrastructure. Representative networks include development, test, deployment, and
operational networks as well as associated lab/support networks.

C.3.7.5.1 The Contractor shall design, develop, update and maintain local and distributed server
and website environments for development, integration, beta test, and production. This includes

SSL Certificates and domain names IP addresses.

C.3.7.5.2 The Contractor shall configure, maintain, and manage both virtual and physical
servers.
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C.3.7.5.3 The Contractor shall design, develop, configure, manage and maintain portals and
repositories for software, data, and multimedia storage and distribution.

C.3.7.6 The Contractor shall provide technical editing and formatting for documents produced
under this PWS.

C.3.8 TRAINING SUPPORT SERVICES.

C.3.8.1 The Contractor shall develop training programs, devices, materials, content, curriculum,
and reports for projects, systems, subsystems, hardware, software, processes, and non-system
specific mission tasks. Training includes tutorials, seminars, classroom presentations,
educational venues, overviews, guidebooks, interactive multimedia, videos, and other types of
content as dictated by program requirements. The training includes but is not limited to system
and software new user, recurring, and periodic training.

C.3.8.2 The Contractor shall conduct demonstrations and training for S3I customers, end users,
and other project stakeholders including the general public.

C.3.9 CONFIGURATION MANAGEMENT SERVICES.

C.3.9.1 The Contractor shall participate in the establishment, implementation, and operation of a
Developer Change Control (DCC) program for day-to-day change control of work products
being developed under this PWS.

C.3.9.2 The Contractor shall participate in managing changes to baselines and coordinate with
the S31 CADM office using CADM policies, procedures, and tools.

(.3.9.3 The Contractor shall participate in S31 Configuration Control Boards (SCCBs) for the
purpose of capturing and managing the Technical Data Package (TDP) in coordination with the
CADM office.

C.3.10 QUALITY ENGINEERING SERVICES.

C.3.10.1 The Contractor shall participate in the development of the Government's Quality
Program Plans (QPPs) for individual S31 software/systems.

C.3.10.2 The Contractor shall implement the project's QPP for individual S3I software/systems.

C.3.10.3 The Contractor shall coordinate with S3I Quality Assurance (QA) to perform project
level Quality Assurance activities.

C.3.10.4 The Contractor shall provide quality program progress and status reports for quality

program performance activities, problems, and plans. The project plans (i.e. QPP, CMP, SDP, or
other plan) may document the program quality requirements.
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C.3.11 SENIOR LEVEL ENGINEERING SERVICES.

C.3.11.1 The Contractor shall perform analysis and assessment for lifecycle computer resources.
This includes resources utilization, reverse engineering of legacy systems, obsolescence analysis,
language upgrades, and other trade studies, engineering evaluations, or analysis of alternatives.

C.3.11.2 The Contractor shall analyze and implement standardization for hardware and
software.

C.3.11.3 The Contractor shall participate in concept of operations development.

C.3.11.4 The Contractor shall perform impact assessments of DoD Acquisition Lifecycle
policies, processes, documentation, and initiatives. These include DoD 5000 process and the
Better Buying Power initiative and responses to higher level command inquiries.

C.3.11.5 The Contractor shall provide domain specific lifecycle engineering support for
Strategic Systems domains.

C.3.12 ENGINEERING SUPPORT SERVICES.

C.3.12.1 The Contractor shall provide Foreign Military Sales (FMS) support for all paragraphs
of this PWS as required. The Contractor shall perform export administration management as
required to ensure compliance with US and applicable foreign trade control regulations as the
regulation relates to performance scope of the TO. The Contractor shall provide applicable
export control measures to ensure trade compliance as required. Export compliance includes
performing and managing all aspects of export and import authorization responsibility and
accountability including planning, obtaining, activating, and export authorizations to comply
with International Traffic in Arms Regulations (ITAR), Export Administration Regulations
(EAR), Office of Foreign Assets Control (OFAC), Bureau of Alcohol, Tobacco, Firearms and
Explosives (BATFE), U.S. Customs Border Protection and other Non-U.S. Jurisdictions or
Government local laws.

C.3.12.2 The Contractor shall develop, implement, demonstrate, assess, and train infrastructure
improvements, productivity tools, processes, and techniques for system specific and non-system
specific applications. Productivity tools, processes, and techniques can include technical, cost
and manpower productivity improvements. Infrastructure includes S3I local area networks,
hardware, applications, site assessments and analyses.

C.3.12.3 The Contractor shall develop material for and participate in briefings, meetings, tours,
demonstrations, clinics, seminars, and conferences to include on-site creation and delivery of
high quality graphics/videos, briefing material, and exhibit support equipment. This includes but
is not limited to capabilities and product demonstrations and tours for customers, potential
customers, partners, and higher Army management.

C.3.12.3.1 The Contractor shall capture and document meeting minutes.

C.3.12.3.2 The Contractor shall capture and track action items.
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C.3.12.4 The Contractor shall participate in software process assessments, software process
improvement planning, software process documentation, organizational metrics collection,
metrics analysis, and metrics reporting. Software processes include Software Engineering
Institutes Capability Maturity Model Integrated models, Agile development methods, and other
state of the art processes.

C.3.12.5 The Contractor shall research, develop, evaluate, and transition emerging technologies
for technology insertion.

C.3.12.6 The Contractor shall apply and use Government provided tools, environments, and
methods for the performance of this PWS. Government provided tools and methods may include
EPIC, Wiki, JIRA, Perforce, domain specific model based system engineering methods, and
COTS applications. Data input into government systems may include test plans, descriptions and
reports, distribution records. Add tools for drawing package and model creation.

C.3.12.7 The Contractor shall assess and implement reuse of assets and information for all
software/systems that S31 has responsibility. This activity includes reuse of software code,
models, hardware designs, products, and labs for which the government has use rights.

C.3.12.8 The Contractor shall produce and update associated TDP documentation. TDP
documentation may include but not be limited to any of the following:

Software/System Requirements Specifications:
Software/System Design Documents
Software/System Test Plans
Software/System Test Descriptions
Software/System Test Report
Hardware Requirements Specifications
Hardware Design Documents
Hardware Test Plans

Hardware Test Descriptions

Hardware Drawings

System and/or Software User’s Manual
Operation and Maintenance Manual
Installation Manuals

Hardware Setup Manuals

System and/or Software Use

TDP documentation may be produced in electronic formats to include MS Word, FileMaker,
Wikis, etc.

C.3.12.9 The Contractor shall configure, maintain, and operate tactical, government and
commercial vehicles, specialized equipment for loading/unloading equipment to include forklifts
and overhead cranes, machine tools, communications infrastructure, and equipment for
supporting the other activities of this PWS. An appropriate license/accreditation may be required.
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C.3.12.10 The Contractor shall package, ship, and transport materials as required for support of
mission needs. Transporting materials may include hand carrying classified materials.

C.3.12.10.1 The contractor shall develop and maintain shipping containers for components and
systems.

C.3.12.11 The Contractor shall acquire needed materials for support of activities performed
under this PWS.

C.3.12.12 The Contractor shall maintain orderly, safe, and secure work areas.

C.3.12.13 The Contractor shall work collaboratively with other contractors internal and external
to S3I and Government Partners (CRADA and EPA partners) in the performance of this PWS.

C.3.12.14 The Contractor shall input, track, assess and address issues, defects, and change

requests in the government’s tracking tools. Government tracking tools include Dimensions CM,
JIRA, Test Track Pro, and Team Foundation Server, etc.

C.3.13 DATA ANALYTICS SUPPORT SERVICES.

C.3.13.1 The Contractor shall perform data analytics services. These services include data
analysis, assessments of current systems, predictive analytics, prescriptive analytics, enterprise
decision management, data visualization and data dissemination.

C. 3.13.2 The Contractor shall define and implement data governance.

(END OF SECTION C)
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SECTION D
PACKAGING AND MARKETING

D.1 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (DFARS)
CLAUSE INCORPORATED BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text.

Clauses incorporated by reference

Table D.1
DFAR Clause No. Clause Title Date
252.245-7001 Tagging Labeling and Marking of Government | (Apr 2012)
Furnished Property

D.2 PRESERVATION AND PACKAGING

All unclassified data delivered under this TO shall be packaged, packed, and marked as
necessary to assure safe delivery to the addresses indicated on the DD Form(s) 1423. All
classified data generated under this TO shall be handled in accordance with the National
Industrial Security Program Operating Manual (NISPOM), dated January 1995, and the
intelligence addendum attached to the contract DD Form 254, Contract Security Classification
Specification, set forth at Section J, Attachment 2, hereto.

(END OF SECTION D)
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SECTIONE
INSPECTION AND ACCEPTANCE

E.1 FEDERAL ACQUISITION REGULATION (FAR) CLAUSES INCORPORATED
BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if

they were given in full text.

Clauses incorporated by reference

Table E.1

DFAR Clause No. Clause Title Date
52.246-3 Inspection of Supplies — Cost Reimbursement (May 2001)
52.246-5 Inspection of Services — Cost Reimbursement (APR 1984)

E.2 PLACE OF INSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports, and other deliverables under this TO
shall be performed by the appointed COR unless delegated to the Technical Monitor. The
designated TMs shall conduct inspections of all work performance, reports, and other
deliverables under this TO and provide the COR with technical input. The COR will also use the
information obtained from the TMs to assess Contractor work performance reports, and other
deliverables under this TO.

E.3 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy, and conformance to Task
Order requirements by the TM. Inspection may include validation of information or software
through the use of automated tools, testing, or inspections of the deliverables, as specified in the
TO. The scope and nature of this inspection will be sufficiently comprehensive to ensure the
completeness, quality, and adequacy of all deliverables. The Government requires a period not to
exceed (NTE) fifteen (15) workdays after receipt of final deliverable items for inspection and
acceptance or rejection.

E.4 BASIS OF ACCEPTANCE

The basis for acceptance shall be compliance with the requirements set forth in the TO, the
Contractor’s proposal, and relevant terms and conditions of the contract. Reports, documents,
and narrative-type deliverables will be accepted when all discrepancies, errors, or other
deficiencies identified in writing by the Government have been corrected. If the draft deliverable
is adequate, the Government may accept the draft and provide comments for incorporation into
the final version.

Deliverable items rejected shall be corrected in accordance with the applicable clauses. All of the
Government's comments on deliverables must either be incorporated in the succeeding version of
the deliverable, or the Contractor must demonstrate to the Government's satisfaction why such
comments should not be incorporated.
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If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, or improper format, or otherwise does not conform to the requirements stated within this
TO, the document may be immediately rejected without further review and returned to the
Contractor for correction and resubmission. If the Contractor requires additional Government
guidance to produce an acceptable draft, the Contractor shall arrange a meeting with the TM, and
provide notification of the meeting outcome to the COR.

E.5 DRAFT DELIVERABLES

The Government will provide written acceptance, comments, and/or change requests, if any,
within fifteen (15) workdays (unless specified otherwise in Section F) from Government receipt
of the draft deliverable. Upon receipt of the Government’s comments, the Contractor shall have
ten (10) workdays to incorporate the Government's comments and/or change requests and to
resubmit the deliverable in its final form.

E.6 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT

The CO will provide written notification of acceptance or rejection of all final deliverables
within ten (10) workdays unless specified otherwise in the TO. All notifications of rejection will
be accompanied with an explanation of the specific deficiencies causing the rejection.

E.7 QUALITY CONTROL PLAN

The Contractor shall develop and submit a Quality Control Plan (QCP) ten (10) business days
after TOA and maintain an effective quality control program to ensure services are performed in
accordance with the OASIS Unrestricted Pool 3 contract and as set forth in Section C, hereto.
The Contractor shall provide updates to the Contractor’s QCP. The QCP shall be subject to the
Governments review and approval.

The Government may find the QCP "unacceptable" whenever the Contractor's procedures do not
accomplish quality control objective(s). The Contractor shall revise the QCP within ten (10)
business days from receipt of notice that QCP is found "unacceptable."

The Contractor shall develop and implement procedures to identify, prevent, and ensure non-
recurrence of defective services. The Contractor's QCP is the means by which it assures that

work complies with the requirement of the contract.

The CO may notify the Contractor of required modifications to the plan during the period of
performance. Within ten (10) business days, the Contractor then shall coordinate suggested

modifications and obtain acceptance of the plan by the CO.

Any modifications to the QCP during the period of performance shall be provided to the CO for
review no later than ten (10) business days prior to effective date of the change.

(END OF SECTION E)
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SECTIONF
DELIVERABLES OR PERFORMANCE

F.1  PRINCIPAL PLACE OF PERFORMANCE
The principal place of performance is on Redstone Arsenal, AL and leased facilities in its local
area. Work may be performed at other locations in Section J, Attachment 8 including at the

Contractor’s site(s). The specific addresses of the places of performance will be provided after
TO award. Long-distance travel to both CONUS and OCONUS locations is expected.

The Contractor may be required to perform services:

Off-site: Any facility or location utilized by the Contractor in performance of this TO
which is not under the control of a Government agency (e.g. Contractor's branch
office).

On- site: Any facility or location where performance is required or directed under the TO
which is under the control of a Government agency. (e.g. U.S. Government base
or installation, or other Contractor facility) within the Continental U.S.
(CONUS) or outside the Continental U.S. (OCONUS), as required.

F.2 PERIOD OF PERFORMANCE
This TO’s maximum period of performance shall not exceed three (3) years and six (6) months.

F.3 HOURS OF OPERATION
Hours of operation will vary on a TD-by-TD basis based on mission needs.

In general, the Contractor shall provide a maximum level of support during the Government’s
core hours of 0600 to 1800 on a daily basis, five (5) days a week (Monday through Friday) with
exceptions specified in the TDs and federal holidays. The Contractor shall align work hours to
support the requirements outlined in this PWS with an average 8-hour workday consistent with
the standard work schedule of the offices and activities supported. The Contractor shall operate
and maintain equipment/lab infrastructure necessary for 24 hour operations where specified in
the TD.

Hours of operation for OCONUS average 12 hours a day, 7 days a week, with exceptions
specified in the TD. OCONUS locations include, but are not limited to, Alaska, Australia,
Afghanistan, Belgium, Canada, Egypt, France, Germany, Greece, Greenland, Hawaii, Israel,
Italy, Iraq, Japan, Korea, Kuwait, Marshall Islands, Netherlands, Norway, Poland, Saudi Arabia,
Singapore, Spain, Sweden, Thailand, Taiwan, Turkey, Qatar, United Arab Emirates, United
Kingdom, and U.S. territories and bases.

F.4 OVERTIME

Overtime will be required as specified in the TD to ensure continuity of mission/time critical
surge efforts (e.g., time critical product deliveries, real world operations, field support, test
planning, test execution, test analysis and reporting). The overtime ceiling will be established in
Section I, FAR Clause 52.222-2, Payment for Overtime Premiums. The Technical Monitor’s
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concurrence is required prior to working overtime. Overtime requirements that will exceed the
established ceiling will be handled IAW FAR Clause 52.222-2.

F.5 DELIVERABLE AND REPORTING REQUIREMENT
This section describes the special requirements for this effort. The following schedule of
milestones will be used by the CO and COR to monitor timely progress under this TO.

Prior to delivery to the Government, data requirement deliverables shall be approved in writing
by Contractor managerial personnel with authority to represent the Contractor. The contractor
shall provide a list of authorized management personnel to include names, telephone numbers
and e-mail addresses in accordance with (IAW) DI-MISC-80508.

In addition to any regular reporting requirements, interim reports shall be provided upon request.

All interim reports shall be delivered within three (3) business days of request unless agreed to
by the Government official requesting the interim report.
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The Contractor shall provide all deliverables and reports in accordance with table F.5 below.

Table F.5
. _ Method and Point
Section Description Frequency of Contact
Section J, Attachment 1
Transition-In Plan - Final NLT 10 calendar days after TOA COR/CO via email
Transition-Out Plan NLT 120 days prior to end of the COR/CO via email
last Period of Performance
Project Management Review | NLT 3rd business day after meeting | COR via email
Meeting Report
Project Management Review | Quarterly COR via email
Personnel Roster NLT 15th calendar day of month COR via email
after TOA. Revisions due monthly
thereafter.
Authorized Management At Kick-Off Meeting and within 10 | COR via email
Personnel days of any changes to Authorized
Management Personnel
Kick-Off Meeting NLT 10 days after the TOA date COR/CO via email
Kick-Off Meeting Agenda & | NLT 2 days before Kick-Off COR/CO via email
Presentation Meeting
Section E
E.7 Quality Control Plan (QCP) At Kick-Off Meeting and within 10 | COR via email
business days of significant
management/process changes
Section G
G.13 Trip Report As Required TM via email
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F.6 FINANCIAL MANAGEMENT REPORTING REQUIREMENTS

The Government will provide a complete listing of lines of accounting (LOA)/ Work Breakdown
Structure (WBS/Cost Objects (the identifier used by S3I to track expenses against obligations)
and corresponding dollars for each line item issued. The Government will provide additional new
LOA/WBS/cost objects and corresponding dollars throughout the period of performance of the
contract, as additional funds are received by S3I and obligated to the contract.

The Contractor shall maintain documentation on employees’ daily assignments, and use the
documentation to charge the employees’ labor cost and associated material expenditures to
corresponding LOA/WBS/Cost Objects and CLINs. Contractor employee labor hours worked
shall be recorded daily/weekly in accordance with the Contractor’s disclosed timekeeping
practices and procedures.

The Contractor shall post accurate labor hours, labor cost, and material expenditures monthly to
the Cost Information Management System (CIMS). All costs submitted to CIMS shall be
reconciled to CLIN.

F.7  PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT

The Contractor agrees to submit, within five (5) workdays from the date of the CO’s request for
public release contract documents (exclusive of Saturdays, Sundays, and Federal holidays),
unless a different submission date is mutually agreed upon, a portable document format (PDF)
file of the fully executed document with all proposed necessary redactions, including redactions
of any trade secrets or any commercial or financial information that it believes to be privileged or
confidential business information, for the purpose of public disclosure at the sole discretion of
GSA. The Contractor agrees to provide a detailed written statement specifying the basis for each
of its proposed redactions, including the applicable exemption under the Freedom of Information
Act (FOIA), 5 U.S.C. § 552, and, in the case of FOIA Exemption 4, 5 U.S.C. § 552(b)(4), shall
demonstrate why the information is considered to be a trade secret or commercial or financial
information that is privileged or confidential. Information provided by the Contractor in response
to the contract requirement may itself be subject to disclosure under the FOIA. Submission of the
proposed redactions constitutes concurrence of release under FOIA.

GSA will carefully consider all of the Contractor’s proposed redactions and associated grounds
for nondisclosure prior to making a final determination as to what information in such executed
documents may be properly withheld.

F.8 PLACE(S) OF DELIVERY
All unclassified deliverables and correspondence shall be delivered to the recipients specified
within the DD Forms 1423.

In addition, copies of TD deliverables shall be delivered to the CO and COR when requested.
FOB POINT

FOB Redstone Arsenal AL 35898. Pickup and Delivery will be made at: Buildings 6263 and
other locations CONUS and OCONUS as specified by the COR.
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(The contract shall contain FAR Clause 52.247-34, “FOB Destination”)

(END OF SECTION F)
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SECTION G
CONTRACT ADMINISTRATION DATA

G.1 KICK-OFF MEETING

No later than ten (10) work days following the TO award date, the Contractor shall schedule and
attend a kick-off meeting to review the contract terms and conditions. The meeting location will
be determined by the Government after award. The Government will provide a Kick-Off
Meeting Agenda. The Contractor shall update the Kick-Off Meeting Agenda and return a copy of
the updated agenda and presentation materials to the CO no later than 2 days prior to the Kick-
Off Meeting. The Contractor shall provide a Meeting Report to the GSA CO no later than three
days after the meeting.

G.2 ROLES AND RESPONSIBILITIES OF KEY GOVERNMENT PERSONNEL
The following subsections specify roles and responsibilities of key government personnel.

CONTRACTING OFFICER
The CO’s authority is defined in FAR 1.602.

CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The CO will appoint a COR in writing through a COR Appointment Letter that will be provided
to the Contractor upon award. The COR will receive, for the Government, all work called for by
the TO and will represent the CO and work with the Technical Monitors in the technical phases
of the work. The COR will provide no supervisory guidance to Contractor personnel. The COR
is not authorized to change any of the terms and conditions, scope, schedule, or cost of the
Contract or the TO. Changes in the scope of work will be made only by the CO by properly
executed modifications to the TO.

TECHNICAL MONITOR (TM)

The CO will appoint TMs in writing through an Appointment Letter that will be provided to the
Contractor upon award. The TM will receive, for the Government, all work called for by the TD
and will represent the COR in the technical phases of the work. The TM will provide no
supervisory guidance to Contractor personnel. The TM is not authorized to change any of the
terms and conditions, scope, schedule, or cost of the Contract, TO, or TD. Changes in the scope
of work will be made only by the CO by properly executed modifications to the TO.

G.3 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING SYSTEM

TO performance will be evaluated and captured through the Contractor Performance Assessment
Reporting System (CPARS) module (located at https:// www.cpars.gov/). At a minimum, TO
performance will be evaluated by GSA Assisted Acquisition Service (AAS) on a yearly basis and
upon TO completion. Evaluations of Contractor performance will be provided to the Contractor
as soon as practicable after completion of the evaluation. Contractors will be given a minimum
of sixty (60) days to submit comments, rebutting statements, or additional information, before it
is finalized. Once the Contractor’s past performance evaluation is finalized in CPARS, it will be
transmitted into the Past Performance Information Retrieval System (PPIRS).
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Copies of the evaluations, Contractor responses, and review comments, if any, will be retained as
part of the TO file, and may be used by Federal agencies to support future award decisions.

G.4 CONTRACT ADMINISTRATION AND MANAGEMENT
The following subsections specify requirements for contract management, contract
administration, and personnel administration.

Contract Management

The Contractor shall establish clear organizational lines of authority and responsibility to ensure
effective management of the resources assigned to the requirement. The Contractor must
maintain continuity between the support operations at all CONUS and OCONUS locations and
the Contractor's corporate offices.

Contract Administration

The Contractor shall establish processes and assign appropriate resources to effectively
administer the TO and ensure performance of effective assistance to the Government as outlined
in this Section C in support of all TDs. The Contractor shall respond to Government requests for
contractual actions within three (3) business days. The Contractor shall have a single point of
contact for program/technical and contract issues between the Government and Contractor
personnel assigned to support this TO and all TDs. The Contractor shall assign work effort and
maintain proper and accurate time keeping records of personnel assigned to work on the
requirement and shall provide those records to the Government upon request.

Personnel Administration

The Contractor shall maintain training of personnel as required to perform the PWS
requirements. The Contractor shall make necessary travel arrangements for employees. The
Contractor shall provide necessary infrastructure to support the TO. Any mission essential
personnel, if applicable, will be identified in the TD.

In addition, each approved TD will have a designated technical monitor. These technical
monitors will interact daily with Contractor personnel monitoring the TD and providing input to
the Contractor performance.

G.5S TECHNICAL SURVEILLANCE

Performance by the Contractor of the technical aspect of this contract shall be under the
cognizance of the S3I Directorate, Aviation and Missile Research, Development and Engineering
Center. The Government, through the S3I Directorate, will nominate technical monitors with
technical surveillance of the Contractor, within the scope of this contract, to include CORs.

Changes to the terms or conditions of this TO shall only be made in writing, and such change
shall be executed by modification of the TO by the CO. The Contractor is responsible for
ensuring that all Contractor personnel are notified of this provision. All changes, whether within
or out-of-scope of this TO, performed by Contractor personnel without specific prior written
authorization from the CO are not considered to be authorized by the Government and shall not
be binding on the Government, nor shall the Government be obligated to pay any costs
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associated therewith. The Contractor assumes liability for any and all costs resulting directly or
indirectly from the performance of unauthorized work by Contractor personnel.

G.6 OCISUBCONTRACT MANAGEMENT

The Contractor shall be responsible for all subcontract management necessary to integrate work
performed on this requirement and shall be responsible and accountable for subcontractor’s
performance on this requirement. The prime Contractor will manage work distribution to ensure
there are no Organizational Conflict of Interest (OCI) considerations.

G.7 CONTRACTOR PERSONNEL, DISCIPLINES, AND SPECIALTIES

The Contractor shall accomplish the assigned work by employing and utilizing qualified
personnel with appropriate combinations of education, training, and experience. The Contractor
shall match personnel skills to the work with a minimum of under/over employment of
resources. The Contractor shall ensure the OASIS labor categories as defined in the Labor
Categories document provided in Section J, Exhibit 1, labor rates, and man-hours utilized in the
performance of this TO (Section C reference paragraph) and all TDs issued hereunder will be the
minimum necessary to accomplish the work. The Contractor shall provide the necessary
resources to manage, perform, and administer the TO.

G.8 INVOICE SUBMISSION

The Contractor shall submit Requests for Payments in accordance with the format contained in
General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT
PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following data
elements shall be included on each invoice.

Order Number: GSQ0417DB0047

Paying Number: Invoice number sequence

Task Order/Project Number: ID04160057

Project Title: Strategic Systems Engineering Services

The Contractor shall certify with a signed and dated statement that the invoice is correct and
proper for payment. The Contractor shall provide invoice backup data in accordance with the
contract type, including detail such as labor categories, rates, and quantities of labor hours per
labor category. The Contractor shall submit invoices as follows:

The Contractor shall utilize GSA’s electronic Assisted Services Shared Information System
(ASSIST) to submit invoices. The Contractor shall submit invoices electronically by logging
onto the following link (requires Internet Explorer to access the link): https://portal.fas.gsa.gov.

Log in using your assigned ID and password, navigate to the order against which you want to
invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the
Create New Invoice button. The AASBS Help Desk should be contacted for support at 877-472-
4877 (toll free) or by email at AASBS.helpdesk@gsa.gov. By utilizing this method, no paper
copy of the invoice shall be submitted to GSA or the GSA Finance Center. However, the COR
may require the Contractor to submit a written — hard copy invoice with the client’s
certification prior to invoice payment.
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G.9 INVOICE REQUIREMENTS

The Contractor shall submit simultaneous copies of the invoice to both the CO, COR via
encrypted email, along with all backup documentations as requested by GSA (e.g., receipts,
credit card transactions reports, proof of indirect rates, monthly expenditure report) prior to its
submission in ASSIST. The CO and COR shall have three (3) business days to review prior to
the contractor’s submission in ASSIST.

The Contractor shall:

e Maintain and submit an invoice workbook with each invoice.

e (Combine CPFF and NTE charges (e.g., Labor, travel, material, equipment and CAF) in
one invoice submission. Provide receipts and applicable quotes for all travel, equipment, and
material purchases upon GSA request.

The final invoice should be submitted within three (3) months of contract expiration. The
Contractor shall provide the Government with a monthly status on when the final invoice will be
submitted to the Government upon the completion of the base period or (if exercised) an option
period.

G.10 COST-PLUS-FIXED-FEE (CPFF) CLINS (FOR LABOR)

The contractor shall invoice once per month in accordance with the contractor’s fiscal
accounting cycle on the basis of cost incurred for the CPFF CLINs. The invoice shall include the
PoP covered by the invoice, CLIN number, and TD Identifier Number. All hours and costs shall
be reported by CLIN (as shown in Section B), by contractor employee (not including
subcontractor employee), and shall be provided for the current billing month and in total from
TD inception to date. In addition, the contractor shall track sources of funding by specific TD.
The Government shall provide this information to the contractor after the award of all
incremental funding modifications. The contractor shall ensure all work is performed in
accordance with the correct TD, CLIN, and funding source. The listing shall include separate
columns and totals for the current invoice period and the project to date. The contractor shall
provide the invoice data in spreadsheet form with the following detailed information:

e An employee identifier (current and past employee) (subcontractor employee data is
reported by LCAT level)
Employee company labor category
Employee OASIS labor category
CLIN

TD Identifier Number(s)

Proposed Rate

Actual Rate

Variance

Current Hours

Current Amount

Prior Cumulative Hours

Prior Cumulative Amount

Total Cumulative Hours
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Total Cumulative Amount

Fixed fee

Cost incurred not billed

Time period of hours billed if different than invoiced period

In addition, the contractor shall complete the LOE by TD Spreadsheet that contains the following
information:

CLIN
TD Identifier Number and Description
Personnel Assigned (subcontractor employee data is reported by LCAT level)
Rates
Billed Hours This Period
Billed Cost This Period
Incurred Adjusted Hours
Incurred Adjusted Cost
Cumulative Hours Expended
Cumulative Costs Expended
Prior Cumulative Hours
Prior Cumulative Costs
e Monthly FY Hours and Cost
Monthly Hours Explanation that exceed a normal work month (e.g., 160 hours, 176 hours)
All cost presentations provided by the contractor shall also include Overhead charges, and
General and Administrative charges and shall also include the Overhead and General and
Administrative rates being applied.

G.11 TECHNICAL DIRECTION TRACKING
In addition to the CPFF spreadsheets, the contractor shall keep a historical summary/spreadsheet
of all approved TDs, to include, at minimum:

TD Identifier Number and Description

An employee identifier (current and past employee) (subcontractor employee data is reported by
LCAT level)

Employee name (current and past employees) (subcontractor employee data is reported by LCAT
level)

Employee company labor category

Employee OASIS labor category

Current Hours

Current Amount

Prior Cumulative Hours

Prior Cumulative Amount

Total Cumulative Hours

Total Cumulative Amount

Fixed fee

Cost incurred not billed

Time period of hours billed if different than invoiced period
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TDs performed are tracked by the correct funding source

This spreadsheet shall be submitted with all CPFF invoices and monthly financial expenditure
meetings.

G.12 MATERIALS AND EQUIPMENT

The contractor may invoice monthly on the basis of cost incurred for the Materials and
Equipment CLIN as assigned to each TD. The invoice shall include the PoP covered by the
invoice, CLIN number, and TD Identifier. In addition, the contractor shall provide the following
detailed information in spreadsheet format for each invoice submitted, as applicable:

TD Identifier Number and Description

Approved Material Number or Identifier (provided upon Government’s request)
Materials and Equipment Purchased/Description

Date Approved by the Government (provided upon Government’s request)
Estimate Cost (provided upon Government’s request)

Amount Billed/Invoiced

Variance between Estimated and Billed Cost (provided upon Government’s request)
Overhead charges, General and Administrative charges

Associated CLIN/TD

Project-to-date totals by CLIN/TD

Cost incurred not billed

Remaining balance of the CLIN/TD

All cost presentations provided by the contractor shall also include Overhead charges, General
and Administrative charges, and (when requested by GSA) backup documentation of purchase
(e.g., receipts).

G.13 TRAVEL

Long-distance travel is defined as travel to a location over fifty (50) miles from the Contractor
employee’s normal duty station. Local travel will not be reimbursed. OCONUS allowances may
be considered a travel related cost and would be reimbursed under the cost reimbursable travel.

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

e Federal Travel Regulations (FTR) - prescribed by the GSA, for travel in the contiguous
U.S.

e Joint Travel Regulations (JTR), Volume 2, Department of Defense (DoD) Civilian
Personnel, Appendix A - prescribed by the DoD, for travel in Alaska, Hawaii, and
outlying areas of the U.S. Department of State Standardized Regulations (DSSR)
(Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per Diem
Allowances for Foreign Areas" - prescribed by the Department of State, for travel in
areas not covered in the FTR or JTR.
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The contractor shall invoice once per month in accordance with the contractor’s fiscal
accounting cycle for the incurred travel costs in compliance with the JTR/FTR. The invoice shall
include the period of performance (PoP) covered by the invoice, the CLIN number, title, TD
Identifier Number, and identify all cumulative travel costs billed by CLIN/TD as stated in
Section G. The contractor shall provide separate worksheets in MS Excelspreadsheet format for
travel with the following information:

e TD Identifier Number and Description

Travel Authorization Request number or identifier, approver name, and approval date
(provided upon Government’s request)

Current invoice period

Names of persons traveling (provided upon Government’s request)

Travel Location (provided upon Government’s request)

Number of travel days (provided upon Government’s request)

Dates of travel (provided upon Government’s request)

Number of days per diem charged (provided upon Government’s request)

Per diem rate used (provided upon Government’s request)

Total per diem charged (provided upon Government’s request)

Transportation costs(provided upon Government’s request)

Total charges

Explanation of variances exceeding 10% of the approved versus actual costsIndirect
Handling Rate

All cost presentations provided by the contractor shall also include Overhead charges, General
and Administrative charges, and (when requested by GSA) backup documentation of purchase
(e.g., receipts).

G.14 OASIS AND TASK ORDER CLOSE-OUTS

The contractor shall cooperate with the CO to close out the TDs and TO as soon as practical after
expiration, cancellation, or termination. The contractor shall provide the Government with a
detailed schedule of close-out actions to be completed per TD and TO. The schedule shall at
minimum include the following:

e Expected date of the final invoice shall be submitted for labor, travel, material and
equipment, and CAF.
e Expected date for close-out completion.
After the PoP has ended, the contractor shall provide the CO and COR with monthly updates on
the detailed close-out schedule. The contractor’s close-out performance will be evaluated and

captured through the CPARS module.

(END OF SECTION G)
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SECTION H
SPECIAL CONTRACT REQUIREMENTS

H.1 CONTRACTOR ACCESS ONTO GOVERNMENT FACILITIES DURING
GOVERNMENT HOLIDAYS OR WEEKENDS

Contractor personnel will not be allowed access into S3I facilities during Federal Government
Holidays, weekends, non-duty hours (duty hours are normally 0600-1800) or other times when
Government employees are not in attendance (e.g. inclement weather resulting in the closing of

Redstone Arsenal, and other emergencies) unless such access is directed or approved by the
COCOR, or TM in advance.

The following holidays are recognized by the Federal Government:

New Year's Day, January 1

Martin Luther King, Jr.'s Observance, Third Monday in January
President’s Day, third Monday in February

Memorial Day, last Monday in May

Independence Day, July 4

Labor Day, first Monday in September

Columbus Day, second Monday in October

Veterans' Day, November 11

Thanksgiving Day, fourth Thursday in November

Christmas Day, December 25

Any other day designated as a holiday by Federal Statute or Executive Order.

H.2 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS)
The NAICS code for this TO is 541330 - Engineering Services.

H.3 PRODUCT SERVICE CODE
The product service code is R499 - Other Professional Services.

H.4 SYSTEMS AND CERTIFICATIONS
The following subsections specify requirements of systems and certifications for this TO.

APPROVED PURCHASING SYSTEM

The objective of a Contractor purchasing system assessment is to evaluate the efficiency and
effectiveness with which the Contractor spends Government funds and complies with
Government policy regarding subcontracting.

Prior to the award of this TO, the GSA CO shall verify the validity of the Contractor's
purchasing system. Thereafter, the Contractor is required to certify to the GSA CO, no later than
thirty (30) calendar days prior to the exercise of any options, the continued validity of its
purchasing system. Additionally, if reviews are conducted of the purchasing system after TOA,
the Contractor shall provide the results of the review to the GSA CO within ten (10) workdays
from the date the results are known to the Contractor. The results shall be submitted to the GSA
CO via an action memo submitted through the GSA ITSS web-based business application.
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ADEQUATE ACCOUNTING SYSTEM

The adequacy of the Contractor’s accounting system and its associated internal control system,
as well as Contractor compliance with the Cost Accounting Standards (CAS), affect the quality
and validity of the Contractor data upon which the Government must rely for its management
oversight of the Contractor and TO performance. The Contractor’s cost accounting system shall
be adequate during the entire period of performance and shall permit timely development of all
necessary cost data in the form required by the TO.

H.5 SECURITY CLEARANCE REQUIREMENTS

The Contractor shall comply with the requirements of Contract Security Classification
Specification (DD Form 254), attached hereto. In addition, the Contractor is restricted, by terms
of the contract, from releasing information outside the Government and may release information
inside the Government only on a "need-to-know" basis. It is the Contractor's responsibility to
obtain verification, from the Cognizant Security Office, of the recipient’s facility clearance,
storage and safeguarding capability prior to actual release of any classified information/material.

The ability to receive and maintain a minimum Interim SECRET security clearance shall be
required for all personnel. All personnel with a need shall receive and maintain, at a minimum an
Interim SECRET security clearance. Some personnel shall require a TOP SECRET clearance.
The Government will provide the contractor access to the SIPRNET at the Government work site
as required. Access to COMSEC material and equipment, including all CCI and keying
materials, as well as the use of STE and VIPR phones, is authorized, therefore a COMSEC
account may be required. Access to Communications Security (COMSEC) Information,
Restricted Data (RD), Critical Nuclear Weapon Design Information (CNWDI), Formerly
Restricted Data (FRD), Sensitive Compartmented Information (SCI), Non-SCI, Special Access
Program (SAP) Information, North Atlantic Treaty Organization (NATO) Information, Foreign
Government Information (FGI), Alternative Compensatory Control Measures (ACCM)
Information, and For Official Use Only (FOUO) shall also be required by certain elements of this
contract. A Final SECRET clearance will be required for those individuals needing access to RD,
FRD, CNWDI, SCI, Non-SCI, COMSEC, NATO, and SAP. Any additional security
requirements will be stated on individual TDs.

The solicitation and resulting contract is subject to Industrial Security Regulation (ISR), DOD
5220.22-R. Procedural guidance is provided by the National Industrial Security Program
Operating Manual (NISPOM), DOD 5220.22-M.

Contractors shall have a destruction facility for classified or otherwise sensitive waste material
maintained at off site Contractor facilities.

The following security considerations shall apply:

e The Contractor shall be required to have a TOP SECRET facility clearance for
performance under this TO.
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e The Contractor shall ensure that all personnel possess the required personnel security
clearance (PCL) prior to granting access to classified information.

e The Contractor shall be a long term visitor while performing on Redstone Arsenal and
shall comply with all security procedures outlined in AR 380-5, AR 380-67, and all other
security directives in effect with S31 which are applicable to work conducted at S31.

e The Contractor shall establish and maintain a Personnel Surety and Security Program
(PSSP) to ensure that all personnel performing under this performance work statement
meet the stated qualifications of the program, as stated in AR 380-67 and AR 25-2.

e The Contractor shall establish and maintain a System Security Program (SSP) to describe
the operating procedures for safeguarding classified defense information and protection
of data processing system resources and data according to the assigned sensitivity level of
the facility and data.

e The Contractor shall safeguard all data, tactical automated information security (AIS),
tactical systems and tactical support equipment during hours of operation and report
incidents involving unauthorized access to the S31 Security Officer or designated branch
point of contact.

e The Contractor shall have an Automated Data Processing (ADP) 1, I, or III certification
as required by AR 380-67.

H.6 INSTALLATION SECURITY REQUIREMENTS
The following subsections specify installation security requirements.

CONTRACTS THAT REQUIRE HANDLING OR ACCESS TO CLASSIFIED
INFORMATION

The Contractor shall comply with FAR 52.204-2, Security Requirements. This clause involves
access to information classified “Confidential,” “Secret,” or “Top Secret” and requires
Contractors to comply with—(1) The Security Agreement (DD Form 441), including the
National Industrial Security Program Operating Manual (DoD 5220.22-M); any revisions to
DOD 5220.22-M, notice of which has been furnished to the Contractor.

ACCESS AND GENERAL PROTECTION / SECURITY POLICY AND PROCEDURES
This standard language text is for Contractor employees with an area of performance within an
Army controlled installation, facility or area. All Contractor employees, to include associated
subcontractor employees shall comply with applicable installation, facility and area Commander
Installation and facility access and local security policies and procedures (provided by the
Government representative). The Contractor shall also provide all information required for
background checks to meet installation access requirements to be accomplished by installation
Provost Marshal Office, Director of Emergency Services or Security Office. The Contractor
workforce shall comply with all personal identity verification requirements as directed by DoD,
Department of the Army Headquarters, and/or local policy. In addition to the changes otherwise
authorized by the changes clause of this contract, should the Force Protection Condition at any

Task Order ID04160057



individual facility or installation change, the Government may require changes in Contractor
security matters or processes. The Contractor shall be responsible for returning Common Access
Cards (CACs), Installation ID Badges and building access badges to the appropriate Government
Security Office upon completion of the contract or when an employee will no longer be actively
performing work on the contract. All contractor employees, including subcontractor employees
who are not in possession of the appropriate security clearance or access privileges, will be
escorted in areas where they may be exposed to classified and/or sensitive materials and/or
sensitive or restricted areas.

FOR CONTRACTORS REQUIRING COMMON ACCESS CARD (CAC)

Before CAC issuance, the Contractor employee requires, at a minimum, a favorably adjudicated
National Agency Check with Inquiries (NACI) or an equivalent or higher investigation in
accordance with Army Directive 2014-05. The Contractor employee will be issued a CAC only
if duties involve one of the following: (1) Both physical access to a DoD facility and access, via
logon, to DoD networks on-site or remotely; (2) Remote access, via logon, to a DoD network
using DoD-approved remote access procedures; or (3) Physical access to multiple DoD facilities
or multiple non-DoD federally controlled facilities on behalf of the DoD on a recurring basis for
a period of 6 months or more. At the discretion of the sponsoring activity, an initial CAC may be
issued based on a favorable review of the FBI fingerprint check and a successfully scheduled
NACI at the Office of Personnel Management. The Contractor shall register for an Army
Knowledge Online (AKO) account.

CONTRACTORS THAT DO NOT REQUIRE CAC, BUT REQUIRE ACCESS TO A
DOD FACILITY OR INSTALLATION

Contractor and all associated sub-Contractors employees shall comply with adjudication
standards and procedures using the National Crime Information Center Interstate Identification
Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/AR 190-
13), applicable installation, facility and area commander installation/facility access and local
security policies and procedures (provided by government representative), or, at OCONUS
locations, in accordance with status of forces agreements and other theater regulations.

PROTECTION AND HANDLING OF “FOR OFFICIAL USE ONLY" INFORMATION
Information and/or material identified 'For Official Use Only' (FOUO) shall be protected and
handled in accordance with the following:

DEFINITION

Information that has not been given a security classification pursuant to the criteria of an
Executive Order, but which may be withheld from the public for one or more reasons cited in
FOIA Exemptions 2 through 9 shall be considered as being For Official Use Only. No other
material shall be considered or marked “For Official Use Only” (FOUO). FOUO is not
authorized as a form of classification to protect national security interests.

SAFEGUARDING FOUO INFORMATION

During Duty Hours: During normal working hours information determined to be FOUO shall be
placed in an out-of-sight location if visitors, casual traffic and other non-Government/non-
Contractor personnel have access to the work area. During Non-duty Hours: At the close of
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business, FOUO records shall be stored so as to preclude unauthorized access. Filing such
material with other unclassified records in unlocked files or desks, etc., is adequate when normal
U.S. Government or Government/Contractor internal building security is provided during non-
duty hours. When such internal security control is not exercised, locked buildings or rooms
normally provide adequate after-hours protection. If such protection is not considered adequate,
FOUO material shall be stored in locked receptacles such as file cabinets, desks or bookcases.

TRANSMISSION OF FOUO INFORMATION

FOUO information will be transported in a manner that precludes disclosure of its contents.
When not commingled with classified information, FOUO information may be sent via first-
class mail or parcel post. Shipments that otherwise qualify under postal regulations may be sent
fourth-class mail. Transmittal documents will call attention to the presence of FOUO
Attachments.

TERMINATION, DISPOSAL AND UNAUTHORIZED DISCLOSURES

Termination: The originator or other competent authority, e.g., initial denial and appellate
authorities, shall terminate 'For Official Use Only' markings or status when circumstances
indicate that the information no longer requires protection from public disclosure. When FOUO
status is terminated, all known holders shall be notified, to the extent practical. Upon
notification, holders shall efface or remove the 'For Official Use Only' markings, but records in
file or storage need not be retrieved solely for that purpose.

Disposal: FOUO materials shall be destroyed using a method that is compliant with the NISPOM
and any local installation procedures when working at a Government facility. When local
circumstances or experience indicates that this destruction method is not sufficiently protective
of FOUO information, local authorities may direct other methods but must give due
consideration to the additional expense balanced against the degree of sensitivity of the type of
FOUO information contained in the records.

Unauthorized Disclosure: The unauthorized disclosure of FOUO information does not constitute
an unauthorized disclosure of DOD information classified for security purposes. Appropriate
administrative action should be taken, however, to fix responsibility for unauthorized disclosure
whenever feasible, and appropriate disciplinary action should be taken against those responsible.
The DOD component that originated the FOUO information shall be informed of its
unauthorized disclosure.

H.7 IDENTIFICATION OF CONTRACTOR EMPLOYEES

Contractor personnel shall be required to obtain and maintain security badges and adhere to the
security requirements of the installation. The Contractor (to include subcontractors) shall provide
each employee a Company Identification (ID) Badge, which includes at a minimum, the
Company Name, Employee Name and a color photo of the employee. The Contractor (to include
subcontractors) shall also coordinate with the S3I Directorate to obtain a CAC and a Garrison
Badge for each employee requiring access to the S31 Campus.
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ID Badges shall be worn at all times during which the employee is performing work under this
contract. Each Contractor (to include subcontractors) employees shall wear the ID Badge in a
conspicuous place on the front of exterior clothing and above the waist except when safety or
health reasons prohibit.

The S31 Security Office shall be responsible for collection of Redstone Arsenal ID Badges upon
completion of the contract or termination of employee. If government Security Office is not
available, all access credentials should be returned to the Contractor Facility Security Officer. A
listing of issued identification cards shall be furnished to the CO prior to the contract
performance date and updated as needed to reflect Contractor and subcontractor personnel
changes IAW DI-MGMT-80508.

Foreign owned companies and foreign national Contractors will only be permitted to perform
under this contract when there are no qualified U.S. companies and /or U.S. Contractors. Any
non-U.S. Citizen working under this TO must first be approved by the CO.

All contract personnel attending meetings, answering Government telephones, and working in
other situations where their Contractor status is not obvious to third parties are required to
identify themselves as such to avoid creating an impression in the minds of members of the
public that they are Government officials.

Failure to safeguard any privileged information which may involve the Contractor or the
Contractor's personnel, or to which they may have access, may subject the Contractor and/or
Contractor's personnel to criminal liability under Title 18, section 793 and 7908 of the United
States Code. Provisions of the Privacy Act apply to all records and reports maintained by the
Contractor.

KEY CONTROL

The Contractor shall establish and implement methods of making sure all keys/key cards issued
to the Contractor by the Government are not lost or misplaced and are not used by unauthorized
persons. NOTE: All references to keys include key cards. No keys issued to the Contractor by
the Government shall be duplicated. The Contractor shall develop and follow procedures
covering key control that shall be included in the Standard Operating Procedures. Such
procedures shall include turn-in of any issued keys by personnel who no longer require access to
locked areas. The Contractor shall immediately report any occurrences of lost or duplicate
keys/key cards to the CO. In the event keys, other than master keys, are lost or duplicated, the
Contractor shall, upon direction of the CO, re-key or replace the affected lock or locks; however,
the Government, at its option, may replace the affected lock or locks or perform re-keying. When
the replacement of locks or re-keying is performed by the Government, the total cost of re-
keying or the replacement of the lock or locks shall be deducted from the monthly payment due
the Contractor. In the event a master key is lost or duplicated, all locks and keys for that system
shall be replaced by the Government and the total cost deducted from the monthly payment due
the Contractor. The Contractor shall prohibit access to Government issued keys/key cards by
unauthorized personnel other than the Contractor's employees. The Contractor shall prohibit
entry into controlled areas by unauthorized personnel other than the Contractor's employees
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engaged in the performance of assigned work in those areas, or personnel authorized entrance by
the CO.

LOCK COMBINATIONS

The Contractor shall establish and implement methods of ensuring that all lock combinations are
not revealed to unauthorized persons. The Contractor shall ensure that lock combinations are
changed when personnel having access to the combinations no longer have a need to know such
combinations.

H.8 SECURITY TRAINING REQUIREMENTS

The following sub-sections provide details of various security-related training requirements for
this task order. The Contractor shall register its employees in the S3I Training Database to
document completion of mandatory training requirements, in addition to any domain specific
training sites (e.g., Army Training Certification Tracking System (ATCTS)). The Contractor
shall retain the most current certificates of completion for each affected Contractor employee and
subcontractor employee.

ANTITERRORISM (AT) LEVEL 1 TRAINING

This provision/contract clause is for Contractor employees with an area of performance within an
Army controlled installation, facility, or area (i.e. Government site employees). All Contractor
employees, to include subcontractor employees, requiring access to government installations,
facilities and controlled access areas shall complete AT Level I awareness training within 30
calendar days after issuance of the CAC. AT Level | awareness training is available at the
following website:_https://jkodirect.jten.mil.

ANTI TERRORISM AWARENESS TRAINING FOR US BASED CONTRACTOR
PERSONNEL TRAVELING OVERSEAS

This provision/contract clause requires US based Contractor employees and associated sub-
Contractor employees (i.e. both Government and Contractor site employees) to make available
and to receive Government provided area of responsibility (AOR)-specific Antiterrorism (AT)
awareness training as directed by AR 525-13. Specific AOR training content is directed by the
combatant commander, with the unit ATO being the local point of contact. The Government
Technical Monitor will flow this requirement via the specific Technical Direction requiring the
overseas travel.

iWatch TRAINING

This provision/contract clause is for Contractor employees with an area of performance within an
Army controlled installation, facility or area (i.e. Government site employee). The Contractor
and all associated subcontractor employees shall attend in-person training on the local iWatch
program. This training will inform employees of the types of behavior to watch for and instruct
employees to report suspicious activity to the COR. This training shall be completed within
thirty (30) calendar days of new employees commencing performance.

THREAT AWARENESS REPORTING PROGRAM TRAINING

For all DoD Contractors with security clearances (i.e. both Government and Contractor site
employees with security clearances). Per AR 381-12 Threat Awareness and Reporting Program
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(TARP), Contractor employees must receive annual TARP training presented by a
Counterintelligence Special Agent. Contact the Redstone Arsenal MI Detachment at 256-313-
5186 for scheduling.

SECURITY EDUCATION, TRAINING & AWARENESS (SETA) TRAINING

This provision/contract text is for Contractor employees with an area of performance within an
Army controlled installation, facility or area (i.e. Government site employees). All Contractor
employees, to include subcontractor employees, requiring access to government installations,
facilities and controlled access areas shall complete annual mandatory SETA awareness training
within 30 calendar days receipt of CAC. The following URL is made available for your training:
https://www.lms.army.mil. Upon completion of the training, you must provide certification to the
Information Security Officer. Security Education, Training & Awareness covers Information
Security, Personnel Security and Industrial Security Programs.

COMBATING TRAFFICKING IN PERSONS, CYBER AWARENESS CHALLENGE,
PERSONAL IDENTIFICATION INFORMATION (PII) and SEXUAL HARASSMENT
ASSAULT RESPONSE PROGRAM (SHARP) TRAINING

This provision/contract text is for Contractor employees with an area of performance within an
Army controlled installation, facility or area (i.e.Government site employees). All Contractor
employees, to include subcontractor employees, requiring access to government installations,
facilities and controlled access areas shall complete Combating Trafficking in Persons, Cyber
Awareness Challenge, Personal Identification Information (PII), and Sexual Harassment Assault
Response Program (SHARP) training.

Instructions:

Combating Trafficking:

Click the link and view the slide show - 2018 Combating Trafficking in Persons
https://knowledgecenter.amrdec.army.mil/DocumentCenter/Documents/STV15 364 CTIP.p
df

Cyber Awareness Challenge:
Use Link: https://ia.signal.army.mil/dodiaa/default.asp to access the training. Register as a
new user using your AKO email

PII:

This online class is a mandatory annual training requirement for all DoD Civilian, Contractor
and Military personnel. It is designed to help employees identify and safeguard Personally
Identifiable Information.

1. Click on the following link and Launch New Identifying & Safeguarding Personally
Identifiable Information (PII) Version 2.0 http://iatraining.disa.mil/eta/piiv2/launchPage.htm
2. At next screen, Click on each tab starting with "Course Overview"

SHARP:
1. Go to ALMS Homepage: (https://www.Ims.army.mil)
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2. Search (left side menu under Home) for Sexual Harassment/Assault Response and
Prevention Standing Strong Training.
***Please note this version is the FY'1 training despite the title indicating it is FY 15%**
3. Click on “Begin Registration”
4. Click on “Register for Selected Program”
5. There are three modules for SHARP; all three must be checked off and completed:

a. Lesson 00: Letter of Instruction

b. Lesson 01: Training Content

c. Lesson 02: Course Exam
6. After all three modules are checked off click “Complete Registration”
7. Go into “In Progress Learning” (left side menu)
8. Find the SEXUAL HARASSMENT/ASSAULT RESPONSE AND PREVENTION
STANDING STRONG TRAINING (please ensure you select the one you just registered for
and not a previous registration) and click the + sign to the left of the name to open the
modules
9. Click the + again next to “Required Modules” to open the lessons
10. Click the + for the module you will be working on and then click the “Launch” button in
the grey box that appears.
11. After each module you will need to go back to the “In Progress Learning” and click on
the + to go to the next module
12. After clicking “Launch” a new screen will come up listing the module and you will need
to click “Launch” again.
13. For Lesson 01, a new screen will open with two options on the left; click on the blue
“Standing Strong” link to start the module.
14. There will be four videos you will need to click through in order to complete this module.
15. After completion of all four modules you will need to take the exam and get an 80% or
higher.

If you are still having trouble with ALMS after going through all of these steps please contact
the ALMS help desk for assistance 1-800-275-2872.

OPSEC TRAINING

Required for all DoD Contractors with security clearances (i.e. both Government and Contractor
site employees with security clearances) and a CAC. Level I OPSEC Awareness Training: Per
AR 530-1, Operations Security, all Contractor employees, to include subcontractor employees
shall complete Level | OPSEC Awareness Training within thirty (30) calendar days of receipt of
CAC.

Instructions:

1. Use the following URL to access the course: https://www.lms.army.mil/

2. Click on Mandatory Training and then click on Army OPSEC Level 1 (Newcomers and
Refresher)

3. Follow directions to launch and complete the course.

INFORMATION ASSURANCE (IA) / INFORMATION TECHNOLOGY (IT) TRAINING
AND/OR CERTIFICATION
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Per DoD 8570.01-M , DFARS 252.239.7001 and AR 25-2, the Contractor employees supporting
IA/IT functions shall be appropriately trained and/or certified, as required upon contract award.
The baseline certification as stipulated in DoD 8570.01-M must be completed upon contract
award. Additional training for IA workforce positions must be completed within six (6) months.

This online class is a mandatory annual training requirement for all DoD Civilian, Military, and
contractor personnel. It's goal is to maintain and reinforce quality performance of security
responsibilities. It also addresses the threat and the techniques employed by foreign intelligence
activities attempting to obtain classified information, and advise personnel of penalties for
engaging in espionage activities.

Instructions:
1. Click on the link, it will take you to ALMS: https://www.lms.army.mil/
2. Once in ALMS click on the left side MANDATORY TRAINING.
3. Click on the launch button beside the class: INFORMATION SECURITY PROGRAM
TRAINING. ***there are 2 sections to this training (Information Security Program Training
Letter of Instruction/LOI) and Initial Security Orientation P1 Final IMI***
4. Complete the class and print certificate.

If you need additional assistance, or encounter issues or errors, please contact the Army
Training Help Desk (ATHD): https://athd.army.mil/ ,Email: athd@athdmail.army.mil, or
Phone: 1-800-275-2872 - Please listen for the ALMS option.

GOVERNMENT INFORMATION SYSTEMS AND INFORMATION AWARENESS
REQUIREMENTS

All Contractor employees with access to a government info system must be registered in the
ATCTS at commencement of services, and must successfully complete the DOD Cyber
Awareness Challenge Training prior to access to the IS and then annually thereafter, and must
sign an Acceptable Use Policy (AUP). Report shall be DI-MGMT-80508.

SECURITY REQUIREMENTS FOR OVERSEAS TRAVEL

The Contractor may be required to travel overseas during the TO PoP. The Contractor shall
adhere to the regulations stated in Section H.21.1 - Travel Regulations and ensure all Contractor
personnel traveling overseas have the required documentation and approvals.

For travel requirements/restrictions to any other foreign country, see the Foreign Clearance
Guide (FCQ) at the following website for applicable information:
https://www.fcg.pentagon.mil/fcg.cfm.

The Contractor shall stay abreast on all overseas security requirement changes and implement
these changes as they occur.

H.9 NON-PERSONAL SERVICES

GSA will neither issue a TO nor issue a TD to provide services prohibited by FAR Part 37.1. The
administration and monitoring of the Contractor’s performance by GSA or the Client
Representative(s) shall not be as detailed or continual as to constitute supervision of Contractor
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personnel. Government personnel may not perform any supervisory functions for Contractor
personnel, such as interviewing, appraising individual performance, scheduling leave or work, or
directing how to perform work.

GSA meets the needs of its clients for support through non-personal services contracts/TOs. To
counter the circumstances that infer personal services and to preserve the non-personal nature of
the contract/TO, the Contractor shall adhere to the following guidelines in the performance of the
task.

e Provide for direct supervision of all contract employees assigned to the task.

e Refrain from discussing the issues such as skill levels and hours, salaries, cost and
funding data, or administrative and personnel matters affecting Contractor employees
with the client.

e Ensure close communication/coordination with the GSA CO, reporting problems to them
as they occur (not waiting for a meeting).

e Do not permit Government officials to interview potential Contractor employees, discuss
individual performance, approve leave or work scheduling of Contractor employees,
terminate Contractor employees, assist Contractor employees in doing their jobs or obtain
assistance from the Contractor in doing Government jobs.

e Do not assign Contractor personnel to work under direct Government supervision.

Maintain a professional distance from Government employees.

e Provide Contractor employees with badges, if appropriate, identifying them as
Contractors.

e Ensure proper communications with the Government. Technical discussions and
Government surveillance are acceptable, but the Government cannot tell the Contractor
how to do the job.

e Assign a point of contact to the TD. The point of contact or alternate shall be the only one
who accepts works from the assigned Government point of contact or alternative.

e When travel is required for the performance, Contractor personnel are only to travel as
directed by the contact.

H.10 CONFLICT OF INTEREST
ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

Compliance with this clause is a material requirement of this TO.

1. DEFINITIONS

(a) “Organizational Conflict of Interest” (OCI) means that because of other activities or
relationships with other entities, a Contractor is unable, or potentially unable, to render impartial
assistance or advice to the Government, the Contractor’s objectivity in performing the contracted
work is or might be otherwise impaired, or a Contractor is in a position to have an unfair
competitive advantage as a result of the knowledge, information, and experience gained during
the performance of this TO. All actual or potential OCI situations shall be handled in accordance
with FAR Subpart 9.5.

Task Order ID04160057



(b) “Contractor” for the purpose of these OCI provisions means the Contractor, including any
company or current or future entity such as a business organization of which it is a part (i.e.,
parent company), its current or future subsidiaries, divisions, affiliates, any joint venture
involving the Contractor, and any entity which the Contractor or any successor or assignee of the
Contractor uses currently or in the future as a prime Contractor, subcontractor, or consultant to
either the prime Contractor or a subcontractor under this TO. “Affiliates” is as defined in FAR
Subpart 2.1.

(c) “S3I” refers to the AMRDEC Systems Simulations, Software and Integration Directorate.

2. GENERAL TERMS

(a) The CO has the sole authority to determine whether an organizational conflict of interest
exists and to determine whether the organizational conflict of interest has been reasonably
mitigated or resolved. The CO’s decision as to the existence or nonexistence of an actual or
potential organizational conflict of interest shall be final and is not subject to the clause of this
TO entitled “DISPUTES” (FAR 52.233-1).

(b) The Contractor shall include this requirement in its entirety in all subcontracts of any tier,
which involve access to information, or situations/conditions covered by the preceding

paragraphs, substituting “subcontractor” for “Contractor” where appropriate.

(c) The Government may waive application of this clause, or any of its parts, when it is
determined in writing by the CO to be in the best interest of the Government to do so.

3. DISCLOSURES and NOTIFICATIONS

(a) Relative to TO pre-award OCI Risk Mitigation procedures, the Contractor must submit an
OCI mitigation plan with their proposal if they suspect there might be OCI issues with the
development or submission of their proposal that conflict with the principals listed in FAR 9.505,
-1,-2,-3 and -4. This mitigation plan should list, in specific detail, the issue(s) that constitute the
potential OCI, how the issues originated, and draft plan on how to mitigate the OCI, any other
pertinent facts or assumptions that lead the Offeror to believe an OCI issue exists with their
proposal. This OCI mitigation plan will be evaluated for its acceptability, and if found
acceptable, the Offeror will be allowed to participate in the subject solicitation.

(b) A list of categories and representative examples of S31I supported systems covered by this
TO is set forth in the Virtual Reading Room. It is the Contractor's responsibility to identify to the
Government any contracts they possess for these systems, major components of these systems, or
support services for these systems as a prime Contractor, as a subcontractor, or as a consultant
with either the weapon system prime Contractor or major subcontractor. If the Contractor is
currently providing support, or anticipates providing support, to the Government that presents an
actual or potential OCI with the requirements for this acquisition, the Offeror shall to the best of
its knowledge and belief identify any such potential OCI and work with the Government to take
steps to either mitigate the OCI or move the work to an alternative contract vehicle to avoid the
potential OCI, and except as otherwise set forth in the TO, the Contractor does not have any
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organizational conflict of interest(s), or potential organizational conflicts of interest, as defined in
paragraph 1(a).

(c) The Contractor agrees that, if after award, it discovers an actual or potential organizational
conflict of interest; it shall make immediate and full disclosure in writing to the CO. The
notification shall include a description of the actual or potential organizational conflict of
interest, a description of the action, which the Contractor has taken or proposes to take to avoid,
mitigate, or neutralize the conflict, and any other relevant information that would assist the CO
in making a determination on this matter. Notwithstanding this notification, the Government may
terminate the TO for the convenience of the Government if determined to be in the best interest
of the Government.

(d) The Contractor shall promptly notify the CO, in writing, if it has been tasked to evaluate or
advise the Government concerning its own products or activities, to include products or activities
where the Contractor acted as a subcontractor, or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the Government’s interest.

4. ACCESS TO PROPRIETARY INFORMATION

(a) The Contractor shall train and inform employees performing on this TO of Subpart 9.5 of the
FAR and this provision, and shall execute a Contractor-Employee Personal Financial Interest
Disclosure and Protection of Sensitive Information Agreement as appropriate before allowing
access to any proprietary information and within five (5) calendar days of the employee
beginning to perform on this TO.

(b) The Contractor agrees to enter into a written agreement with any firm whose proprietary data
is used in connection with performance of the TO, to protect all proprietary information from
unauthorized disclosure or use for as long as it remains proprietary, and to furnish the CO with
executed copies of all such agreements within five (5) calendar days of signing such agreements
and to refrain from using any proprietary information in supplying to the Government goods or
services or for any purpose other than that for which it is intended. All such written agreements
shall include, at a minimum, the information required in H.13. If the CO determines that said
written agreement is not adequate, the Government has the right to withhold access to the
proprietary data. The Contractor agrees that any data furnished by the Government shall be used
only for performance under this TO, and all copies of such data shall be returned to the
Government upon completion of the effort. Any data furnished by the Government containing
trade secrets or commercial or financial data of other Contractors shall be treated as proprietary
data. Additionally, the Contractor shall not disclose outside of S3I Government Officials any
data, products, results, or recommendations generated in the performance of this TO except as
may be expressly directed by the CO.

(1) In accordance with DFARS 252.204-7000 Disclosure of Information (AUG 2013), the
Contractor agrees that it shall not release, disclose, or use in any way that would permit or result
in disclosure to any party outside the Government any proprietary information provided to the
Contractor by the Government during or as a result of performance of this TO. Such information
includes, but is not limited to, information submitted to the Government on a confidential basis
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by other persons. Further, the prohibition against release of Government provided information
extends to cover such information whether or not in its original form, e.g. where the information
has been included in Contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given
period of time.

(2) In accordance with DFARS 252.204-7000 Disclosure of Information (AUG 2013), the
Contractor agrees that it shall not release, disclose, or use in any way that would permit or result
in disclosure to any party outside the Government any information generated or derived during
or as a result of performance of this TO.

(3) The prohibitions contained in subparagraphs 4(b)(1) and 4(b)(2) shall apply with equal force
to any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor,
any joint venture involving the Contractor, any entity into or with which it may merge or
affiliate, or any successor or assign of the Contractor. The terms of paragraph 3(c) of this Special
Contract Requirement relating to notification shall apply to any release of information in
contravention of this paragraph 4(b).

5. RESTRICTIONS OR RESTRAINTS

Pre-Award OCI

Any Contractor who makes a disclosure of S31 supported systems covered by this TO, pursuant
to paragraph 3(b), and whose proposed mitigation plan is deemed unacceptable by the
Government shall be ineligible for award of this TO.

Post-Award OCI

(a) The effort to be performed by the Contractor under this TO is of such a nature that significant
potential OCls, including but not limited to those OCIs described in paragraph 5(b), may exist on
this TO and on a future acquisition(s). In order to avoid this potential conflict of interest, and at
the same time to avoid prejudicing the best interest of the Government, the right of the
Contractor to participate in future procurement of equipment and/or services that are the subject
of any work under this TO shall be limited as described below and in accordance with the
requirements of FAR Subpart 9.5. The Contractor’s attention is directed to this restraint clause
which is consistent with and in accordance with FAR 9.507-1 and 9.507-2. The terms of this
restraint clause are not subject to negotiation; however, any desired clarifications or explanations
concerning this clause may be directed in writing to the CO.

(b) During the performance of this TO, the Contractor may be requested to participate in the
development and test of hardware, software, or data related to weapons systems, assemblies,
subassemblies, and associated equipment managed by S31I customers or directly supported by
S3I, including performing testing of first article and quality verification samples. These items are
contractually sensitive so the associated test areas are for limited access only due to the
possibility of proprietary infringement or test results being compromised.

Therefore, the Contractor shall identify the existence of all outstanding contracts with DOD for
products which require either first article testing or quality verification testing under this TO.
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The Contractor shall work with the Government to identify a mutually acceptable avoidance,
neutralization, or mitigation strategy for any products which will undergo first article testing or
quality verification testing under this TO where a potential OCI has been identified. The
strategies could include the Government identifying an alternate contract vehicle to perform the
work in question, a Government specified subcontract arrangement where fee is withheld, or
other deviations from the PWS as agreed to by the Government.

The Contractor agrees that during the period of performance of this TO, the Contractor shall not
participate as a prime Contractor, subcontractor, or consultant to the prime Contractor in the
development or production of any system assemblies, subassemblies, and associated equipment
that undergoes test and evaluation at the S31 without the prior written approval of the CO. The
Contractor shall work with the Government throughout the performance of this Task Order to
identify all potential OCIs and to mitigate the OCI in accordance with the approved OCI
Mitigation Plan.

(c) The Contractor further agrees that, during the performance of this TO and for a period of one
year after completion of performance of this TO, the Contractor, any affiliate of the Contractor,
any subcontractor, officers of the company participating in the TO, any joint venture involving
the Contractor, any entity into or with which it may subsequently merge or affiliate, or any other
successor or assignee of the Contractor, which performed services directly related to a system or
component, shall not furnish to the United States Government, either as a prime Contractor or as
a subcontractor, or as a consultant to a prime Contractor or subcontractor, said system,
components or services which are the result of work statements generated or requirements
defined under this TO, if any. This exclusion does not apply to any competition for the same
services furnished pursuant to this TO. In the event that the Contractor and Government agree
that the Contractor perform work that creates a potential OCI, the Contractor shall submit their
planned mitigation strategy for approval prior to initiation of that effort; failure to identify the
creation of a potential OCI prior to initiation of that effort indicates the Contractor’s acceptance
of the restrictions in this clause on furnishing those products on future contracts or TOs.

As provided in FAR 9.505-2, if the Government procures the system, component, or services on
the basis of work statements growing out of the effort performed under this TO from a source
other than the Contractor, subcontractor, affiliate, or assign of either, during the course of
performance of this TO or before the one year period following completion of this TO has
lapsed, the Contractor may, with the authorization of the cognizant CO, participate in a
subsequent procurement for the same system, component, or service. In other words, the
Contractor may be authorized by the cognizant CO to compete for procurement(s) for systems,
components or services subsequent to an intervening procurement.

(d) Nothing in this requirement is intended to prohibit or preclude the Contractor from
marketing or selling to the United States Government its product lines in existence on the
effective date of this TO; nor, shall this requirement preclude the Contractor from participating
in research and development or delivering any design development model or prototype of any
such equipment. Additionally, sales of catalog or standard commercial items not the subject of
any restraint term herein are exempt from this requirement.
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6. REMEDIES

(a) Notwithstanding paragraph 3(c) above, if the Contractor was aware, or should have been
aware, of an organizational conflict of interest prior to the award of this TO or becomes, or
should become, aware of an organizational conflict of interest after award of this TO and does
not make an immediate and full disclosure in writing to the CO, the Government may terminate
this TO for default.

(b) In the event the Contractor, or any of its employees, agents, or subcontractors fail to comply

with the provisions of this clause, such non-compliance shall be deemed a material breach of TO
for which the Government reserves the right to terminate the TO for default and/or resort to such
other rights and remedies as provided for under the basic contract, this TO, and under the Federal
law of contracts. Non-compliance with the provisions of this clause may also adversely affect the
determination of Contractor responsibility in future Government acquisitions.

H.11 BUSINESS RELATIONS

The Contractor shall successfully integrate and coordinate all activity needed to execute the
requirement. The Contractor shall manage the timeliness, completeness, and quality of execution
and problem identification to ensure effective contract performance. When required or otherwise
requested by the Government, the Contractor shall provide corrective action plans, proposal
submittals, timely identification of issues, and effective management of subcontractors. The
Contractor shall insure customer satisfaction and professional and ethical behavior of all
Contractor personnel during performance of this effort.

H.12 NON-DISCLOSURE REQUIREMENTS

If the Contractor acts on behalf of, or provides advice with respect to any phase of an agency
procurement, as defined in FAR 3.104-4, then the Contractor shall execute and submit a
Corporate Non-Disclosure Agreement (NDA) Form and ensure that all its personnel (to include
subcontractors, teaming partners, and consultants) who will be personally and substantially
involved in the performance of the TO:

e Are listed on a signed Addendum to Corporate NDA Form prior to the commencement of
any work on the TO,

e Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of
Contractor bid or proposal information, or source selection information, and

e Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory
capacity.

All proposed replacement Contractor personnel also must be listed on a signed Addendum to
Corporate NDA and be instructed in the requirements of FAR 3.104. Any information provided
by Contractors in the performance of this TO or obtained by the Government is only to be used
in the performance of the TO. The Contractor shall put in place appropriate procedures for the
protection of such information and shall be liable to the Government for any misuse or
unauthorized disclosure of such information by its personnel, as defined above.
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H.13 ASSOCIATE CONTRACTOR AGREEMENTS

The Contractor may be required to enter into Associate Contractor Agreements (ACAs) for any
portion of the contract requiring joint participation in the accomplishment of the Government’s
requirement. All ACAs shall be submitted through the GSA business application, ITSS
(https://portal.fas.gsa.gov/web/guest) as an action memo for CO review/approval. The
agreements should include the basis for sharing information, data, technical knowledge,
expertise, and/or resources essential to the integration of the (insert name of the program or
project), which ensures the greatest degree of cooperation for the development of the program to
meet the terms of the contract. Associate Contractors are listed below.

ACAs include the following general information:
e Identify the associate Contractors and their relationships.
e I[dentify the program involved and the relevant Government contracts of the associate

Contractors.

Describe the associate Contractor interfaces by general subject matter.

Specify the categories of information to be exchanged or support to be provided.

Include the expiration date (or event) of the ACA.

Identify potential conflicts between relevant Government contracts and the ACA; include

agreements on protection of proprietary data and restrictions on employees.

e A copy of such agreement shall be provided to the CO for review before execution of the
document by the cooperating Contractors.

o The Contractor is not relieved of any contract requirements or entitled to any adjustments
to the contract terms because of a failure to resolve a disagreement with an associate
Contractor.

e Liability for the improper disclosure of any proprietary data contained in or referenced by
any agreement shall rest with the parties to the agreement, and not the Government.

e All costs associated with the agreements are included in the negotiated cost of this
contract. Agreements may be amended as required by the Government during the
performance of this contract.

The following Contractors (include but not limited to) are associate Contractors with
whom agreements may be required:

The primes and subcontractors performing work on the following S31 acquisition vehicles:
BASES, EESS, AESCRS, SCRS, S3E, Battlefield, Strategic, Virtual, UAH, GTRI, LTPO
IV&V, S31 Program Management TO, JSIL UAS Engineering and Technical Services contracts,
IUID Marking, HDSS.

H.14 GOVERNMENT-FURNISHED PROPERTY (GFP)

The Contractor shall safeguard and secure all GFP in accordance with DoD governing policies
and procedures. All GFP including, but not limited to, IT equipment, software, communication
devices, telephones, access cards, office furniture, and supplies shall be returned to TPOC prior
to the departure of each responsible Contractor employee or at the end of the TO whichever date
comes earlier. Use of all GFP for other than Government work is strictly prohibited.
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H.15 GOVERNMENT FURNISHED MATERIALS

The Contractor shall be provided the workspace, data and access to buildings on Redstone
Arsenal in order to perform the requirements herein. The Contractor employees will be provided
access to computers, computer network, wireless devices, and telephone/wireless services. The
Government maintains control over all Government property. Contractors (and subcontractors)
may be issued temporary hand receipts (DD1149) for day to day responsibility of assigned
equipment. Any Government property, material, etc. shall be returned to the S3I within ten (10)
days after TO completion. The Contractor shall be liable for any damage that has been
determined to be caused by negligence or misuse.

The Government reserves the right to change, alter, and/or modify the facilities being provided to
the Contractor. The Government will also provide access to the infrastructure and all related
network and computer devices required to perform the work in Section C.

H.16 PROPERTY ACCOUNTABILITY
a. Accountability of facilities and equipment (except when transferred to the Contractor as
specified below) will remain with the Government throughout TO performance.

b. In accordance with FAR 52.245-1, Government Property, and FAR Part 45, Subpart 5, the
Contractor shall establish a written property control system. The system shall address the control,
protection, preservation, and maintenance of all Government property made available to the
Contractor. The property control plan shall be submitted to the S31 Equipment Manager for
review and to the CO for approval.

c. The Contractor shall be accountable for equipment removed from the Government premises
and utilized by the Contractor in performance of projects under the TO. Accountability shall be
established by DD Form 1149. The Contractor shall be accountable for equipment utilized by the
Contractor personnel in performance of projects under the TO. Accountability shall be
established by individual with a signed hand receipt.

d. Accountability of facilities and equipment (except when transferred to the contractor as
specified below) will remain with the Government throughout TO performance. The transfer of
government furnished property will be accomplished on a DD Form 1149, Shipping Document,
from the Hand Receipt Holder in each Division of S31. The contractor shall track property by
Hand Receipt Holder and return all property to respective Hand Receipt Holders at the end of the
contract.

e. In accounting for government property in its possession, the Contractor shall comply with
provisions of AR 710-2 and AR 58-1.

H.17 GOVERNMENT PROPERTY AVAILABLE FOR CONTRACTOR USE ON A
RENT-FREE, NON INTERFERENCE BASIS

a. Addendum 1, "Facilities and Equipment Description", to the performance work statement,
lists various Government facilities and test equipment which may be available to the Contractor
on a rent-free, non-interference basis, for the duration of the contract, to accomplish the required
efforts.
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The Government will provide the necessary office and laboratory to the Contractor.

b. Phone services and utilities will be provided for personnel located within Government
furnished facilities. Mobile phones will be provided as determined by the government to be
necessary to meet mission requirements.

c. Itis agreed that the Government will have the right to furnish any additional property
necessary for the performance of the work hereunder and not otherwise contemplated by other
provisions of this contract.

H.18 KEY PERSONNEL
The following are the only personnel who shall be designated as Key. The Key Personnel must
possess all Mandatory requirements at time of proposal.

® Program Manager (PM)
e Deputy Program Manager (DPM)

PROGRAM MANAGER (PM) AND DEPUTY PM

The Contractor shall identify a PM to serve as the Government’s primary POC. The PM is
required to provide overall leadership and guidance for all Contractor personnel assigned to the
TO including assigning taskings to Contractor personnel, supervising on-going technical efforts,
and managing overall TO performance. The PM is responsible for the quality and efficiency of
the TO, to include both technical issues and businesses processes. It is required that the PM be an
employee of the prime Contractor and have the authority to commit the Contractor’s
organization and make decisions for the Contractor’s organization in response to Government
issues, concerns, and comments, as well as be proactive in alerting the Government to potential
contractual or programmatic, and resource limitations issues. The Deputy PM will assist the
Program Manager with managing the program and may represent the PM. The PM and Deputy
PM shall work on-site at the S3I Directorate in Redstone Arsenal, AL and may be required to
travel.

At a minimum, it is required that the PM possesses the following qualifications:

e Experience managing a DoD program similar in size and complexity referenced under
this TO.

e Bachelor’s degree in a technical or engineering field with 20 years of program
management experience

e Secret Security Clearance

At a minimum, it is required that the DPM possess the following qualifications:
e Experience working a DoD program similar in size referenced under this TO.
e Bachelor’s degree in a technical or engineering field with 15 years of program

management experience
e Secret Security Clearance
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KEY PERSONNEL SUBSTITUTION

Key personnel for this contract are the PM and the Deputy PM. The Contractor shall not
substitute key personnel unless the substitutions are unavoidable; Contractor shall promptly
notify the COR. Contractor shall submit to the COR a notification of all substitutions; requests
will be in writing and submitted at least thirty (30) days in advance.

Contractor shall provide, to the GSA CO and COR, a detailed explanation for any proposed
changes or substitution of personnel and shall ensure proposed personnel possess qualifications
equal to or exceed the incumbent personnel. Performance under this TO shall not be affected as a
result of substitutions of personnel by the Contractor.

The Contractor shall be responsible for all cost including labor hours associated with the
equivalent training of replacement personnel when Contractor personnel who have received
Government-funded training leave and are replaced. This applies to all personnel. The Contractor
shall train replacement personnel for seamless support of services. The training shall be provided
within one (1) calendar month of employee’s start date under the TO.

If the GSA CO and the COR determine that the proposed substitute personnel is unacceptable, or
that the reduction of effort would be so substantial as to impair the successful performance of the
work under the TO, the Contractor may be subject to default action as prescribed by FAR
52.249-6, Termination (Cost Reimbursement).

SPECIALIZED NON-KEY PERSONNEL SKILLS

The Government desires that the non-Key Contractor personnel possess qualifications, skills,
training and/or experience that meet or exceed Section C Tasks and TD requirements. The
Contractor shall provide Information Technology personnel shall have platform-specific
certifications for the platforms they will be working as described under each TD. Current
requirements are as follows; these may change as indicated on each TD: CompTIA Security +
certification, as well as certifications for Unix, Windows, and Database certifications (like
Oracle). The Contractor shall be capable of rapidly responding to changes associated with the
dynamic S31 environment.

H.19 TRANSITION

The Contractor shall follow the final transition plan submitted at the kick-off meeting and keep
the Government fully informed of status throughout the transition period. The Government
reserves the right to make any changes to the Contractor’s transition/phase-in plan.

Throughout the phase-in/phase-out periods, it is essential that attention be given to minimize
interruptions or delays to work in progress that would impact the mission. The Contractor must
plan for the transfer of work control, delineating the method for processing and assigning
projects during the phase-in/phase-out periods. The transition will recognize that each existing
project will transition in a way that minimizes disruptions to ongoing performance.

Phase out of TO and Continuity of Services:
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If a successor contract is awarded prior to the final expiration date of this TO, the Government
may issue a Task Order to the successor Contractor prior to the expiration date of this TO. See
clause FAR 52.237-3.

The Contractor shall recognize that services under this TO are vital to the Government and shall
be continued without interruption and that upon TO extension, a successor, either the
Government or another Contractor, may continue such services. The Contractor agrees to
exercise its best efforts and cooperation to effect an orderly and efficient transition.

The Contractor shall provide phase-in, phase-out services at no additional cost to the
Government, as long as there is an active project. Appropriate task management personnel shall
meet with the successor Contractor to coordinate task transition. Discussions shall include
personnel transition to the successor Contractor, and the transition of task specific items such as
Government or Contractor furnished supplies, materials, equipment, and services.

H.20 SAFETY REQUIREMENTS

Contractor Compliance: The Contractor and its subcontractors shall comply with Public Law 91-
596 (Occupational Safety and Health Act (OSHA)) and the Environmental, Safety, and
Occupational Health (ESOH) (DODD 4715.1E). These requirements shall be incorporated into
the Contractors safety and health program. The Department of Defense (DoD) participates in the
OSHA Voluntary Protection Program (VPP). Contractor personnel performing services on a
DoD installation shall participate in the local VPP. Information on the VPP is available at
http://www.osha.gov/dcsp/vpp/index.html.

Mishap Notification and Investigation: The Contractor and its subcontractors (if applicable) shall
promptly report pertinent facts regarding mishaps involving Government property damage or
injury to Government personnel and to cooperate in any resulting safety investigation. The
Contractor shall notify (via telephone) the cognizant CO, the COR, and/or other applicable
members within four (4) hours of all mishaps or incidents. The Government person notified by
the Contractor will in-turn notify the Safety office.

Contractor notifications made after duty hours shall be reported to the appropriate installation
Command Post. If requested by the cognizant CO, the COR, and/or the cognizant program
manager, the Contractor shall immediately secure the mishap scene/damaged property and
impound pertinent maintenance and training records until released by the investigating safety
office. If the Government investigates the mishap, the Contractor and the subcontractors shall
cooperate fully and assist the Government personnel until the investigation is completed.

a. The Contractor shall develop and implement a safety program for protection of personnel and
property. As a minimum, the program shall comply with Occupational Safety and Health
Administration (OSHA), Department of Defense (DOD) 4145.26M, AR 385-10, AR 385-64,
AMC-R 385-10, AMC-R 385-100, REDCOM Reg 385-10, AMRDEC 385-1-1. The Contractor
shall comply with applicable Federal, State, Department of the Army (DA), and local safety and
health standards.
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b. A Safety Program shall be implemented and followed to protect personnel and property and
reduce liability. The safety program shall specify how the Contractor shall implement the
requirement. Contractors shall provide immediate notification to the Government in the event of
any accident or incident resulting in property damage.

c. The Contractor shall provide employees with initial orientation and such continuing
instruction as will enable them to conduct their work in safe manner and to recognize and report
hazardous conditions. Initial orientation shall include instructions in safety hazards and safe
practices; proper use, care and maintenance of tools and equipment; internal reporting of all
accidents; and the designation of the individual responsible for accident prevention.

d. The Contractor shall implement a Personal Protective Equipment Program (PPEP) consistent
with applicable laws, regulations, and standards. Contractor shall provide safety equipment,
personal protective equipment, and devices necessary to protect the employees and visitors.

e. All facilities and operations under purview of subject contract shall be made available for
survey by Government safety personnel on request.

f. The Contractor shall provide a training and certification program for all personnel who are
required to operate motor vehicles or other equipment required to be licensed by Army.

g. The Contractor shall provide a medical surveillance program at Contractor’s expense for any
employees that are required to be under such a program. As a minimum, this program will
include employees required to use respirators, hearing protection, and laser protection.
Employees who handle explosives and ammunition or have Commercial Driver’s Licenses
(CDLs) shall be included. It is anticipated a total of eight (8) employees will be required to be
Hazardous Waste Operations and Emergency Response (HAZWOPER) trained and certified to
work with liquid fuels and oxidizers to include certified to operate in Level A protective suits
and respiratory protection to include a medical surveillance program.

h. The Contractor shall maintain an OSHA 300 log. Upon request, the Contractor shall provide a
copy to the Government.

i. The Contractor shall assist the government in performing risk assessments, developing safe
work instructions and documenting standard operating procedures.

J. The Contractor shall follow government provided safe work instructions and standard
operating procedures to ensure work is performed in a safe manner.

H.21 ENVIRONMENTAL REQUIREMENTS

For operations where an oil and/or hazardous substance spill event could occur, ensure that all
personnel are familiar with THE RED PLAN contained in the U.S. Army Garrison-Redstone Oil
and Hazardous Substances Spill Prevention and Response Plan with latest revision. A copy is
available in the Safety Coordinators office located in at the S31 main campus in Huntsville, AL.

In case of an oil or hazardous substance spill event, call 911.
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All operations will conform to environmental protection requirements of AR 200-1 and RSA
200-6.

Paint thinners, oil rags and other highly flammable materials will be kept in approved, closed
receptacles. Waste from these materials will be kept in approved and properly labeled containers
as directed in RSA 200-6.

All unclassified scrap materials will be transferred to the Defense Reutilization and Marketing
Office (DRMO) and will be certified free of explosive contamination. All other recyclable
materials will be taken to DRMO in accordance with RSA 200-6 and AMCR 755-8.

Personnel working with hazardous materials/hazardous waste must have training required by 29
Code of Federal Regulations (CFR) 40 CFR 264.16.

H.22 LICENSE REQUIREMENTS

DOD Contractor employees assigned to operate either Government owned or leased equipment
shall be certified by the Contractor and at the Contractor's expense, as being fully qualified to
operate the vehicles/equipment to which they are assigned. The prime Contractor shall document
all operator qualifications. This documentation shall be provided to the CO before any contract
employee engages in any mode of equipment operation. The Administrative Contracting Officer
will retain documentation. Operator responsibilities are addressed in AR 600-55, Chapter 5.

Operators of Government-owned or leased vehicles shall be required to obtain a commercial
driver’s license (CDL) when they operate vehicles that fall into Groups A, B, or C as indicated
below. The Contractor shall certify that all personnel being submitted to operate the following
classes of vehicles have the respective CDL in the state in which they operate. To operate tactical
vehicles, a Tactical Vehicle Operator’s License will be required.

Class A Vehicle - Any combination of vehicles with a gross combination weight rating (GCWR)
0f 26,001 or more pounds, provided the gross vehicles weight rating (GVWR) of any vehicles or
vehicles being towed is in excess of 10,000 pounds.

Class B Vehicle - Any single vehicle with a GVWR of 26,001 pounds or more, or any such
vehicle towing a vehicle not in excess of 10,000 pounds GVWR.

Class C Vehicle - Any single vehicle, or combination of vehicles, that meets neither the
definition of Class A or Class B, but that is either designed to transport 16 or more passengers
including the driver, or is used to transport hazardous materials which require the vehicle to be
placarded under hazardous materials regulation (49 CFR, part 172).

H.23 INSURANCE

In accordance with FAR Clause 52.228-5, Insurance —Work on a Government Installation FAR
Clause 52.228-7 entitled INSURANCE — LIABILITY TO THIRD PERSONS in Section I, and
paragraph 28.307-2 of the Federal Acquisition Regulation, the Contractor shall acquire and
maintain during the entire performance period of this contract insurance coverage as follows:
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a. Worker’s Compensation and Emplover’s Liability

The Contractor is required to comply with the applicable Federal and State workers
compensation and occupational disease statutes. If occupational diseases are not compensable
under those statutes, they shall be covered under the employer’s liability section of the insurance
policy, except when contract operations are so commingled with a Contractor’s commercial
operations that it would not be practical to require this coverage.

Employer liability coverage of at least $100,000 is required.

b. General Liability

The Contractor is required to have bodily injury liability insurance coverage written on the
comprehensive form of their insurance policy of at least $500,000 per occurrence.

c. Automobile Liability

The Contractor is required to have automobile liability insurance written on the comprehensive
form of their insurance policy. The policy shall provide for bodily injury and property damage
liability covering the operation of all automobiles used in connection with performing the
contract. Policies covering automobiles shall provide coverage of at least $200,000 per person
and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.

H.24 MATERIALS AND EQUIPMENT

The Government may require the Contractor to purchase hardware, software, and related
supplies critical and related to the services being acquired under the TO. Such requirements will
be identified at the time a TD is issued or may be identified during the course of a TD by the
Government or the Contractor.

The scope of production/maintenance material purchases under this TO will be limited to
material necessary in support of the following activities:

Replace obsolete hardware as upgrades/modernization/improvement designs are developed;
replace damaged or faulty hardware; procure hardware materials needed to prototype
components/systems for design, development and testing purposes; procure hardware for
development and test environments; replace old transit cases; support production prove-out;
limited quantity production of AMRDEC/S3I designed/developed trainers/simulators/testers and
components; production of items no longer in full production; and fabrication, assembly, and
setup of exhibit and event assets. This shall also include delivery of products to Customer
identified locations and include procuring trucking services, on-site crane rental support, fork
trucks, etc. Note: All material purchases are not for production, other material requirements
could include research and development, lab materials, computer and network materials,
software licenses, etc.
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If the Contractor initiates a purchase within the scope of this TO and the prime Contractor has an
approved purchasing system, the Contractor shall submit to the TM, and the COR (the TM is the
primary approver and the COR is the backup approver in the absence of the TM) a Request to
Initiate Purchase (RIP). If the prime Contractor does not have an approved purchasing system,
the Contractor shall submit to the TM, and the COR (the TM is the primary approver and the
COR is the backup approver in the absence of the TM) a RIP. The RIP shall include the
purpose, specific items, estimated cost, cost comparison, and rationale. The Contractor shall not
make any purchases without an approved RIP from the TM or COR and without complying with
the requirements of Section H.26, Commercial Software Agreements.

H.25 TECHNICAL DIRECTIONS

The Contractor shall perform the tasks described within the contents of Section C and provide
the labor and materials to provide the services specified which will be further delineated in
written TD and other supplemental documents as authorized by the CO.

Information in the TDs may contain plans, including any drawings or specifications, software
documentation, schedules, documentation and development requirements, required process,
CDRLs, tools, reviews, appropriate Section C paragraphs and required data formats. The TDs
will clearly define each project and will be prepared in sufficient time for the Contractor to plan
and respond. These documents will be supplemented by schedule and verbal information that
will be updated as often as changing requirements dictate. See TOR Attachment 6 for the TD
Guide and applicable appendices.

H.26 COMMERCIAL SOFTWARE AGREEMENTS

The Government understands that commercial software tools that may be purchased in
furtherance of this TO and as contemplated in the materials and equipment CLINs in Section
H.24 may be subject to commercial agreements which may take a variety of forms, including
without limitation licensing agreements, terms of service, maintenance agreements, and the like,
whether existing in hard copy or in an electronic or online format such as "clickwrap" or
"browsewrap" (collectively, "Software Agreements"). The parties acknowledge that the FAR
clause at 12.212(a) requires the Government to procure such tools and their associated
documentation under such Software Agreements to the extent such Software Agreements are
consistent with Federal law.

H.26.1 In order to ensure that the Software Agreements are consistent with Federal law, the
Contractor shall not make any purchase contemplated in Section H.24 without first securing the
consent of the licensor of such software tools to amend the Software Agreements in accordance
with the Amendment clause set forth in Section H.26.3 below. The Contractor shall submit
documentary evidence of such consent as part of its technical proposal.

H.26.2 The requirements of this Section H.26 apply only to those commercial software tools
newly purchased under this TO; they do not apply to software furnished as GFP/GFI (if any).
Further, they apply only to those Software Agreements that define the Government as the
licensee or are intended to be transferred or assigned to the Government, with the Government
becoming the licensee, at the end of this TO.

Task Order ID04160057



H.26.3 As used in the Amendment clause, the term "this Agreement" refers to each Software
Agreement. The relevant definitions and the capitalization of terms (e.g., Licensee, Licensor,
Software, Agreement) may be adjusted as necessary to match the nomenclature of the Software
Agreement.

Amendment for Federal Government Licensees, this Agreement is hereby amended as follows:

a. Dispute resolution and governing law: Any arbitration, mediation or similar dispute resolution
provision in this Agreement is hereby deleted. This Agreement shall be governed by and
interpreted and enforced in accordance with the laws of the United States of America, and
dispute resolution shall take place in a forum, and within the time period, prescribed by
applicable federal law. To the extent permitted by federal law and then only to the extent not
preempted by federal law, the laws of the state specified in this Agreement (excluding its choice
of law rules) will apply. No equitable or injunctive relief, and no shifting of legal fees or costs,
may be sought against the Federal Government Licensee except as, and then only to the extent,
specifically authorized by applicable federal statute.

b. Indemnification: Any provisions in this Agreement requiring any Federal Government
Licensee to indemnify any party are hereby deleted and shall not apply. Any provisions requiring
the licensor to indemnify the Federal Government Licensee shall be revised to state that such
indemnification, and the conduct and/or settlement of any applicable proceedings, shall be
subject to 28 USC 516.

c. Changes in templates: This Agreement shall apply in the version attached hereto. Subsequent
updates to or changes in the licensor's standard commercial templates for such agreements shall
not be binding on the Federal Government Licensee, except by prior express written agreement
of both parties.

d. Fees, taxes, and payment: If the Software is licensed as part of a separate Government contract
between the Federal Government Licensee and a prime Contractor, the provisions of such
contract regarding fees, taxes and payment shall supersede any provisions of this Agreement
regarding same. Notwithstanding the foregoing: (a) express written agreement of the Federal
Government Licensee shall be required prior to (i) any extension or renewal of this Agreement or
the associated fees or (ii) any change in the fees; (b) late payments shall be governed by the
Prompt Payment Act and the regulations at 5 CFR 1315; and (c) no cost of collection on
delinquent invoices may be sought against the Federal Government Licensee except as, and then
only to the extent, specifically authorized by applicable federal statute.

e. Assignment: Licensor may not assign this Agreement or its rights or obligations there under,
in whole or in part, except in accordance with the procedures set forth in FAR subparts 32.8
and/or 42.12, as applicable.

f. No waiver of liability or cause of action: Any provision requiring the Federal Government
Licensee to agree to waive or otherwise not to pursue any claim against the licensor it may
otherwise have is hereby deleted. Without limiting the generality of the foregoing, the parties
agree that nothing in this Agreement, including but not limited to the limitation of liability
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clauses, in any way grants the licensor a waiver from, release of, or limitation of liability
pertaining to, any past, current or future violation of federal law and that no clause restricting
users' statements shall be read to restrict the Federal Government Licensee's ability to pursue any
course of action otherwise permitted by federal law, regulation, or policy, including without
limitation making public statements in connection with any suspension or debarment action.

g. Audit: Any clauses in this Agreement allowing for an audit of the Federal Government
Licensee's records or information systems, or verification of its compliance with this Agreement
generally, shall be subject to the Federal Government Licensee's requirements pertaining to
security matters, including without limitation clearances to be held and non- disclosure
agreements to be executed by auditors, badging or escorting requirements for access to premises,
and other applicable requirements. Any over-use identified in an audit shall be referred to the
prime Contractor or the Federal Government Licensee's CO (as applicable) for action. No audit
costs may be sought against the Federal Government Licensee except as, and then only to the
extent, specifically authorized by applicable federal statute.

h. Compliance with laws: The parties acknowledge that the United States, as a sovereign, is
subject to the laws of the United States. Nothing in this Agreement shall be interpreted to imply
consent by any Federal Government Licensee to submit to the adjudicative or enforcement
power of any regulatory, administrative, or judicial authority of, or the application of the laws of,
another jurisdiction. Any provision inconsistent with applicable federal law that is not listed
above is hereby deemed omitted from this Agreement to the extent of such inconsistency.

1. Third party terms: Any third party licensing terms associated with third-party software
components or products embedded in or otherwise provided with the Software shall be deemed
amended in accordance with sections 1-8 above.

H.27 SECTION 508 COMPLIANCE REQUIREMENTS

Unless the Government invokes an exemption, all Electronic and Information Technology (EIT)
products and services proposed shall fully comply with Section 508 of the Rehabilitation Act of
1973, per the 1998 Amendments, 29 U.S.C. 794d, and the Architectural and Transportation
Barriers Compliance Board’s Electronic and Information Technology Accessibility Standards at
36 CFR 1194. The Contractor shall identify all EIT products and services proposed, identify the
technical standards applicable to all products and services proposed and state the degree of
compliance with the applicable standards. Additionally, the Contractor must clearly indicate
where the information pertaining to Section 508 compliance can be found (e.g., Vendor’s or
other exact web page location). The Contractor must ensure that the list is easily accessible by
typical users beginning at TOA.

H.28 DATA RIGHTS

All Government rights in technical data and non-commercial computer software and computer
documentation first produced, created, or generated during performance under this TO shall be
allocated in accordance with the following clauses included under this TO:
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DFARS Clause

Clause Title

252.227-7013

Rights in Technical Data — Noncommercial
Items

252.227-7014

Rights in Noncommercial Computer Software
and Noncommercial Computer Software
Documentation

252.227-7016

Rights in Bid or Proposal Information

252.227-7019

Validation of Asserted Restrictions —
Computer Software

252.227-7020

Rights in Special Works

252.227-7025

Limitations on the Use or Disclosure of
Government-Furnished Information Marked
with Restrictive Legends

252.227-7026

Deferred Delivery of Technical Data or
Computer Software

252.227-7027

Deferred Ordering of Technical Data or
Computer Software

252.227-7028

Technical Data or Computer Software
Previously Delivered to the Government

252.227-7030

Technical Data — Withholding of Payment

252.227-7037

Validation of Restrictive Markings on
Technical Data

The Contractor shall not incorporate, without written approval of the cognizant ordering CO, any
work, copyrighted or not, not first produced, created, or generated under this TO through
performance of any TD issued, with the exception of any data previously delivered under a
Government contract, or otherwise already in the Government inventory. If any such work,
copyrighted or not, is approved by the cognizant ordering CO and incorporated into works
deliverable under this TO for any TD containing clause DFARS 252.227-7020, the Contractor
shall grant to the Government unlimited rights as defined by clause DFARS 252.227-7020.
Unlimited rights shall accrue to the Government in the event works not first produced are
incorporated without first obtaining written approval of the ordering CO.

Upon receipt of any TD issued under this TO, and prior to the inception of any work under the
TD issued, the Contractor shall disclose to the ordering CO and ordering office any technical

data or non-commercial computer software and computer software/source code documentation
first produced, created, or generated in performance of the TO and not required to be delivered
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under the TO that the Contractor identifies and asserts would be furnished with anything other
than unlimited rights, or otherwise with any restrictions on use, release, or disclosure.
Throughout the duration of performance of any TD, the Contractor further agrees that not later
than thirty (30) days after the basis for any new or additional assertions are known, the
Contractor shall disclose such assertions to the ordering CO and ordering office.

Any such disclosure shall be made whether or not an express requirement for the disclosure is
included in any TD issued under this TO. Such disclosures shall indicate the rights asserted in
the technical data and non-commercial computer software by the Contractor and rights that
would be acquired by the government if the data or non-commercial software were required to be
delivered under the TO and its CDRL requirements and any cost/price associated with delivery.
Any such assertion shall include the basis for the assertion, in accordance with and in the format
prescribed by clauses DFARS 252.227-7013 and 252.227-7014.

Any technical data or non-commercial computer software and computer software/source code
documentation first produced, created, or generated in performance of the TO and not expressly
specified for delivery elsewhere in this TO or any Technical Direction issued pursuant to this TO
may be required to be delivered in accordance with the clauses DFARS 252.227-7026 and
252.227-7027 included under this TO.

The disclosure requirements stipulated by this clause and those included under this TO also
apply to segregable routines of non-commercial software that may be developed exclusively at
Government expense to integrate Commercial Software components or applications provided
under a commercial software license or developed to enable Commercial Software to meet
requirements of the TO. This disclosure obligation shall apply to technical data and non-
commercial computer software developed exclusively at Government expense by subcontractors
under this TO. Performance of this disclosure requirement shall be considered a material
performance requirement of any TO under which such technical data or non-commercial
computer software is developed exclusively at Government expense.

H.29 CONTRACTOR MANPOWER REPORTING (CMR)

The Contractor shall report ALL Contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the Strategic Systems
Engineering Support (SSES) in support of S31. The Contractor is required to completely fill in all
required data fields using the following web address: http://www.ecmra.mil/.

Reporting inputs will be for the labor executed during the period of performance during each
Government fiscal year (FY), which runs October 1 through September 30. While inputs may be
reported any time during the FY, all data shall be reported no later than October 31 of each
calendar year, beginning with 2017. Contractors may direct questions to the help desk
http://www.ecmra.mil/.

(END OF SECTION H)
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SECTION 1
TASK ORDER PROVISIONS AND CLAUSES

1.1 FEDERAL ACQUISITION REGULATION (FAR) CLAUSES INCORPORATED BY
REFERENCE

FAR Part 12 commercial clauses do not apply to this TO. The table below incorporates clauses
by reference, with the same force and effect as if they were given in full text.

The full text may be accessed electronically at https://www.acquisition.gov/far

FAR Clause No. Clause Title Date

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data— (Aug 2011)
Modifications

52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications (Oct 2010)

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (Jul 2005)
(PRB) Other Than Pensions

52.215-19 Notification of Ownership Changes (Oct 1997)

52.215-20 Requirements for Certified Cost and Pricing Data and Data Other (Oct 2010)
than Cost or Pricing Data

52.215-23 Limitations on Pass-Through Charges (Oct 2009)

52.216-7 Allowable Cost and Payment (Jun 2013)

52.216-8 Fixed Fee (Jun 2011)

52.216-11 Cost Contract-No Fee (Apr 1984)

52.222-2 Payment for Overtime Premiums (Jul 1990)

52.222-53 Exemption From Application Of The Service Contract Labor (May 2014)
Standards To Contracts For Certain Services--Requirements

52.225-19 Contractor Personnel in a Designated Operational Area or (Mar 2008)
Supporting a Diplomatic or Consular Mission Outside the United
States

52.228-3 Workers’ Compensation Insurance (Defense Base Act) (Jul 2014)

52.228-7 Insurance-Liability to Third Persons (Mar 1996)

52.232-18 Availability of Funds (Apr 1984)

52.232-22 Limitation of Funds (Apr 1984)
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52.232-23 Assignment of Claims (May 2014)
52.239-1 Privacy or Security Safeguards (Aug 1996)
52.242-1 Notice of Intent to Disallow Costs (Apr 1984)
52.242-4 Certification of Final Indirect Costs (Jan 1997)

52.243-2 Changes—Cost Reimbursement. Alt. 11 (Aug 1984)
52.244-2 Subcontracts. Alt.I (Jun 2007)

52.246-5 Inspection of Services—Cost-Reimbursement (Apr 1984)
52.249-6 Termination (Cost-Reimbursement) (May 2004)
52.249-14 Excusable Delays (Apr 1984)

1.2 FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the

rates specified in the contract. These rates may be adjusted only as a result of revisions to

prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised

more than once, but the total extension of performance hereunder shall not exceed 6 months. The

Contracting Officer may exercise the option by written notice to the Contractor within 30 days.
(End of Clause)

I3  FAR52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR
2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 30 days provided that the Government gives the Contractor a preliminary written notice
of its intent to extend at least 60 days before the contract expires. The preliminary notice does
not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed forty-two (42) months.

(End of Clause)

1.4 FAR 52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium does not

exceed 0 or the overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters,
breakdowns of production equipment, or occasional production bottlenecks of a sporadic
nature;
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(2) By indirect-labor employees such as those performing duties in connection with
administration, protection, transportation, maintenance, standby plant protection, operation of
utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of
transportation conveyances, and operations in flight or afloat that are continuous in nature
and cannot reasonably be interrupted or completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above
shall include all estimated overtime for contract completion and shall --

(1) Identify the work unit; e.g., department or section in which the requested overtime will be
used, together with present workload, staffing, and other data of the affected unit sufficient to
permit the Contracting Officer to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or
performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments
in connection with other Government contracts, together with identification of each affected
contract; and

(4) Provide reasons why the required work cannot be performed by using multi-shift operations
or by employing additional personnel.

* Insert either “zero” or the dollar amount agreed to during negotiations. The inserted figure does

not apply to the exceptions in subparagraph (a)(1) through (a)(4) of the clause.

(End of Clause)
| I} RESERVED

1.6 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT
(FEB 2006)
(a) The Contractor shall submit to the address identified below, for prepayment audit,
transportation documents on which the United States will assume freight charges that were paid
(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.
(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor
and made available for on-site audits. This exception only applies to freight shipment bills and is
not intended to apply to bills and invoices for any other transportation services.
(c) Contractors shall submit the above referenced transportation documents to— The Contracting
Officer of Record.

(End of Clause)

1.7 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS)
CLAUSES INCORPORATED BY REFERENCE

FAR Part 12 commercial clauses do not apply to this TO. The tables below incorporate clauses
by reference, with the same force and effect as if they were given in full text.

Task Order ID04160057



The full text may be accessed electronically at https://www.acquisition.gov/far

FAR Clause Clause Title Date
No.
252.201-7000 Contracting Officer's Representative (Dec 1991)
252.203-7000 Requirements Relating to Compensation of Former DoD Officials (Sep 2011)
252.203-7002 Requirement to Inform Employees of Whistleblower Rights (Sep 2013)
252.203-7003 Agency Office of the Inspector General (Dec 2012)
252.204-7000 Disclosure Of Information (May 2016)
252.204-7003 Control Of Government Personnel Work Product (Apr 1992)
252.204-7005 Oral Attestation of Security Responsibilities (Nov 2001)
252.204-7009 Limitations on the Use or Disclosure of Third-Party Contractor (Dec 2015)
Information
252.204-7012 Safeguarding of Unclassified Controlled Technical Information (Dec 2015)
252.205-7000 Provision Of Information To Cooperative Agreement Holders (Dec 1991)
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The | (Oct 2015)
Government of a Terrorist Country
252.211-7003 Item Identification and Valuation (Mar 2016)
252.211-7007 Reporting of Government-Furnished Property. (Aug 2012)
252.215-7000 Pricing Adjustments (Dec 2012)
252.215-7002 Cost Estimating System Requirements (Dec 2012)
252.215-7008 Only one Offer (Oct 2013)
252.215-7009 Proposal Adequacy Checklist (Jan 2014)
252.219-7000 Advancing Small Business Growth (May 2015)
252.222-7006 Restrictions on the Use of Mandatory Arbitration Agreements. (Dec 2010)
252.223-7001 Hazard Warning Labels (Dec 1991)
252.223-7002 Safety Precautions for Ammunition and Explosives (May 1994)
252.223-7003 Change in Place of Performance--Ammunition and Explosives (Dec 1991)
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252.223-7004 Drug Free Work force (Sep 1988)

252.223-7006 Prohibition on Storage, Treatment, and Disposal of Toxic or (Sep 2014)
Hazardous Materials

252.223-7007 Safeguarding Sensitive Conventional Arms, Ammunition, and (Sep 1999)
Explosives

252.223-7009 Prohibition of Hexavalent Chromium (Jun 2013)

252.225-7040 Contractor Personnel Supporting U.S. Armed Forces Deployed (Oct 2015)
Outside the United States

252.225-7043 Antiterrorism/Force Protection for Defense Contractors Outside the | (Jun 2015)
[N

252.226-7001 Utilization of Indian organizations, Indian-Owned Economic (Sep 2004)
Enterprises, and Native Hawaiian Small Business Concerns

252.227-7013 Rights in Technical Data - Noncommercial Items (Feb 2014)

252.227-7014 Rights in Noncommercial Computer Software and Noncommercial | (Feb 2014)
Computer Software Documentation

252.227-7015 Technical Data-Commercial Items (Feb 2014)

252.227-7016 Rights in Bid or Proposal Information (Jan 2011)

252.227-7019 Validation of Asserted Restrictions - Computer Software (Sep 2011)

252.227-7020 Rights in Special Works (Jun 1995)

252.227-7028 Technical Data or Computer Software Previously Delivered to the (Jun 1995)
Government

252.228-7001 Ground and Flight Risk (Jun 2010)

252.231-7000 Supplemental Cost Principles (Dec 1991)

252.234-7004 Cost and Software Data Reporting Systems (Nov 2014)

252.235-7011 Final Scientific or Technical Report (Jan 2015)

252.239-7000 Protection Against Compromising Emanations (Jun 2004)

252.239-7001 Information Assurance Contractor Training and Certification (Jan 2008)

252.242-7004 Material Management and Accounting System (May 2011)

252.242-7005 Contractor Business Systems (Feb 2012)

252.242-7006 Accounting System Administration (Feb 2012)
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252.243-7002 Requests for Equitable Adjustment (Dec 2012)
252.244-7001 Contractor Purchasing System Administration (May 2014)
252.245-7001 Tagging, Labeling, and Marking of Government- Furnished (Apr 2012)
Property
252.245-7002 Reporting Loss of Government Property (Apr 2012)
252.245-7003 Contractor Property Management System Administration (Apr 2012)
252.245-7004 Reporting, Reutilization, and Disposal (May 2015)
252.246-7000 Material Inspection and Receiving Report (Mar 2008)
252.246-7007 Contractor Counterfeit Electronic Part Detection and Avoidance (Aug 2016)
System
252.246-7008 Sources of Electronic Parts (Aug 2016)
252.246-7001 Warranty of Data-Basic (Mar 2014)
252.251-7000 Ordering From Government Supply Sources (Aug 2012)

1.8 GENERAL SERVICES ADMINISTRATION MANUAL (GSAM) CLAUSES

FAR Part 12 commercial clauses do not apply to this TO. The tables below incorporate clauses by
reference, with the same force and effect as if they were given in full text.

The full text may be accessed electronically at https://www.acquisition.gov/far

FAR Clause Clause Title Date
No.
552.232-23 Assignment of Claims (Sep 1999)
552.232-25 Prompt Payment (Nov 2009)

(END OF SECTIONI)
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J.1

SECTIONJ
LIST OF DOCUMENTS, ATTACHMENTS., AND EXHIBITS

LIST OF ATTACHMENTS AND EXHIBITS

Attachment No.

Description

Attachment 1

Contract Data Requirements List (CDRLs)

Attachment 2 Contract Security Classification Specification (DD 254)
Attachment 3 Quality Control Plan*

Attachment 4 Reserved

Attachment 5 Reserved

Attachment 6

Technical Direction Guide (including appendices A, B, C, D, & E)

Attachment 7

Reserved

Attachment 8

Work Sites and Locations

Attachment 9 Reserved
Attachment 10 Reserved
Attachment 11 Reserved
Attachment 12 OCI Checklist

Attachment 13

List of TO Acronyms/Abbreviations

Exhibit No.

Description

Exhibit 1

Pricing Template — Cost/Price Workbook

*To be provided by the Contractor within ten (10) days of TO award.
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